HOUSING
AUTHORITY

COUNTY OF MONTEREY

August 5,2024

SUBJECT: #HACM-RFP-2024-07 Patio/Deck Repairs and Resealing for
Pueblo Del Mar Apartments

The Housing Authority of the County of Monterey ("HACM") invites proposals from qualified
contractors for the repair and resealing of the patios and decks located in the Pueblo Del Mar
Apartments, located at 17 Regiment Ct. Marina, CA ("PDM").

Proposals will be accepted by mail or by email until 3:00pm, (PST), on September 03, 2024
Proposals received after 3:00pm, September 03, 2024, will be rejected without consideration.

Questions of a procedural nature may be directed to
Delayna Cambunga at (831) 775-5064
Or Pablo Verdugo 831-775-5070.

We look forward to receiving your proposal.
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HOUSING
AUTHORITY

COUNTY OF MONTEREY

REQUEST FOR PROPOSALS
#HACM-RFP-2024-07

Patio/Deck Repairs and Resealing
Pueblo Del Mar Apartments

RFP Issued: August 05, 2024
MANDATORY August 15, 2024 at 9:00 AM (Pacific Time)
Pre-Proposal Conference
Questions Due August 20, 2024 by 10:00 AM (Pacific Time)
Email Questions To: dcambunga@hamonterey.org

(Indicate above HACM-RFP-2024-07 in "Subject")
Proposal Due: September 03, 2024 @ 3:00 PM (Pacific Time)

Contact person for the above RFP:
Procurement and Contract Managers
Delayna Cambunga- Email: dcambunga@hamonterey.org
Or Pablo Verdugo- Email: pverdugo@hamonterey.org

Contact info for Project Manager: Ricardo Calderon
Email: rcalderon@hamonterey.org
Phone: 831- 970-9561
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Patio/Deck Repairs and Resealing for Pueblo Del Mar Apartments

TABLE OF CONTENTS
GENERAL INFORMATION .....ooiitiiiiiiiiiieitesie ettt sttt ettt 6
1.1 REFP INtroduction .............ccoooiiiiiiiiiiiiiicee et 6
1.2 HACM Reservation of Rights.............ccooccooiiiiiiiiiieeeecee e 6
1.3 HACM INfOrmation ............cooooiiiiiiiiiiiiiiiceceee et 7
SCOPE OF WORK ...ttt sttt ettt e e e 7
PROPOSAL SUBMISSION REQUIREMENTS ......ooiiiiiiiiieeeeete e 9
3.1 Proposal FOrmat............ccccoooiiiiiiiiiiiice ettt 9
A. Letter Of INTETeST....ccueiiiiiiieeiiee e 10
B. CaAPADILILY ..ottt et en 10
C. 254 0153 4 1<) 1 o1 <SSR 10
D. Proposed design schedule .............ocooiiiiiiieniiiiiiiiiceee e 11
E. PropOSEA COSt ...vvieiiiieciie ettt ettt e e e e ea 11
F. Required FOImMS......cc.oooiiiiiiieiieie et 11
3.2 Required Forms/Certifications................ccooooiiiiiiiiiiiinieeeee e 11
A. Proposed Cost Form (Exhibit D) .......cccoecviiiiiiiiiiiicieeeeeeeeee, 12
B. Profile and Certification Form/Statement of Qualifications..................... 12
C. Section 3 Requirements and Action Plan...........c.ccccoeeieniiniiienieniicenne, 12
D. Addendum Acknowledgement (if applicable) .........cccccveeeeviencieenciieennnenn. 12
E. Other Required Documents/Information .............ccoeceeevveriienieniieeneennnens 12
PROCESS FOR SELECTING RESPONDENT .....cccoeiiiiiiiiieiee et 12
4.1 RFP TIimeline............coooiiiiiiiiiiiieeee et 12
4.2 Pre-Proposal Conference...............ccooouviiiiiiiiiiiiiiiiiiee e 13
4.3 QUESTIONS/AISWEL'S ........ovvvviiiiiiieieiiiieeeee e e eeeecree e e e eeeeetre e e e e eeeeeearrreeeeeeeeeennes 13
4.4 Proposal Due Date..............c.oooiiiiiiiiiie e 13
4.5 Selection Process ..........ccooiiiiiiiiiiiiiice e 13
A. Initial Evaluation for Responsiveness........c.ccecvveeeeieeeriieeecieesiieeeee e 13
B. Evaluation COMMILIEE ........cccueeriiieiieriieeiieeie ettt 14
C. Evaluation .........oooiiiiiie s 14
D. Potential "Competitive Range" and "Best and Finals" Negotiations........ 14
4.6 Evaluation Criteria. ............cooooiiiiiiiiiiiiiieeeeeee et 15
CONTRACT REQUIREMENTS ..ottt 15
5.1 Respondent Requirements .............ccoooviiiiiiiiiiiiniiiie e 15
5.2 Contract AWArd ...........cocooiiiiiiiiiiieee s 16
A. NEZOTIALIONS ...eevviieeiiieeeiieeeieeeiieeerteeeteeeeeeeeeteeessbeeessseeesseeessseeenseeesnseens 16
3



160403138.2

5.3
5.4

B. 1\ (] TSSO
C. Contract AwWard Procedure ..........ooovvviiiiiiii
CoNtract COMAITIONS. ....cooeeeeieeee e e e e e e e eans

Contract Terms



Documents (in the order of the RFP Package)

MUST be
submitted
with
Proposal.

PROPOSAL SUBMISSION REQUIREMENTS

1. Proposal Format
A. Letter of Interest
B. Capability
C. Experience
D. Proposed Design Schedule
E. Proposed Cost Form (See Exhibit D)

2. Required Forms/Certifications (All forms attached — except
addendum acknowledgement. This will be issued if an Addendum is issued)

Profile and Certification/Qualifications (See Exhibit E)
Section 3 Requirement and Action Plan (See Exhibit F)
Form HUD-5369-A (See Exhibit G)

Sample Addendum (if applicable) (See Exhibit H)

SO

EXHIBITS

Scope of Work by Project Manager

Location Map & Aerial Photos for PDM

Capital Needs Assessment

Proposed Cost Form

Profile and Certification/Qualifications Form

Section 3 Requirements and Action Plan

o = =] o| 0| = »

Form HUD-5369-A, Representations, Certifications, and Other
Statements of Bidders, Public and Indian Housing Programs

Sample Addendum

Sample Contract Agreement

Insurance Requirements

e

Prevailing Wage/Davis Bacon Determination
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GENERAL INFORMATION

1.1

1.2

RFP Introduction

The Housing Authority of the County of Monterey ("HACM") through this Request
for Proposals ("RFP") invites proposals from qualified and licensed contractors
(each, a "Respondent") to repair and reseal the patios and decks at PDM (a
"Proposal").

All Proposals submitted in response to this RFP must conform to all the
requirements and specifications outlined within this document in its entirety and
any designated exhibits.

HACM Reservation of Rights

HACM reserves the right to amend through addenda, to reject any or all
Proposals, to waive any informality in the RFP process or to terminate the
process at any time, if HACM deems it necessary or in its best interests.

HACM reserves the right not to award a contract pursuant to this RFP.

HACM reserves the right to terminate a contract awarded pursuant to this
RFP at any time for its convenience upon ten (10) days written notice to the
successful Respondent(s).

HACM reserves the right to retain all Proposals submitted and not permit
their withdrawal, unless authorized in writing by HACM's Procurement &
Contracts Manager, Delayna Cambunga, for a period of ninety (90) days
following the bid deadline.

HACM reserves the right to determine the days, hours and locations that the
successful Respondent(s) shall provide the services called for in this RFP.

HACM reserves the right to negotiate the fees proposed by the proposed
entity.

HACM reserves the right to reject and not consider any Proposal that does
not meet the requirements of this RFP including, but not necessarily limited
to, incomplete Proposals and/or Proposals offering alternate or non-
requested services.

HACM shall have no obligation to compensate any Respondent for any
costs incurred in responding to this RFP.

At any time during the RFP or contract process, HACM may prohibit any
further participation by a Respondent or reject any Proposal submitted that
does not conform to any requirements detailed herein. Each prospective
Respondent is hereby agreeing to abide by all terms and conditions listed
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within this document and further agrees that the Respondent will inform the
Interim Procurement Contracts Supervisor in writing within five (5) days of
the discovery of any item listed herein or of any item that is issued thereafter
by HACM that the Respondent believes should be addressed. Failure to
abide by this time frame shall relieve HACM, but not the prospective
Respondent, of any responsibility pertaining to such issue.

. Proposed prices must be firm for ninety (90) days from the date of
responding to this RFP.
. HACM is subject to the disclosure requirements of the California Public

Records Act. This act will apply to all submitted Proposals to HACM.

. No conversation with any officer, employee, agent or consultant of HACM,
either before, during or after the execution of the contract, affects or
modifies any terms or obligations contained in the contract documents, nor
entitles successful Respondent to any adjustment in the contract time or
contract sum whatsoever.

1.3 HACM Information

HACM was established in 1941 under the authority of the Health and Safety Code
by a Resolution which identified a need for safe and sanitary low-income housing,
by the Monterey County Board of Supervisors. HACM provides rental subsidies,
manages and operates affordable housing units, and develops affordable housing to
assist low-income and moderate-income families, seniors and persons with
disabilities living in Monterey County, California.

SCOPE OF WORK

It is the intent of this RFP to establish a term contract with a vendor or multiple vendors
for HACM for labor, materials and equipment necessary to provide Patio/Deck Services
for PDM.

Through a competitive qualification and bid-based procurement process, HACM intends
to enter into an agreement with a qualified vendor for these Patio/Deck Services.

All work is to be performed according to industry standards and to the requirements and
satisfaction of HACM. The scope of work is summarized in Exhibit A attached hereto by
our Project Manager, Ricardo Calderon (the "Patio/Deck Services").

PDM, located in Marina, California, and constructed circa 1980, is a 56-unit, residential
complex made up of 10 buildings plus a community center. PDM serves families in
recovery by providing safe, affordable, transitional housing programs to families who are
committed to the recovery process, here in Monterey County. Residents are able to build
social networks and support a system designed to foster positive lifestyles.
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The townhomes are all 2-bedroom, one bath units, including 2 designated handicap
accessible units. The community sits on level ground, with wood framed buildings and
stucco exterior. Of the 10 buildings, 4 have had new roofing installed, while the other 6
should be replaced. There is one entrance to the homes off of MacArthur Drive.

The work is expected to largely include the items identified in the "Capital Needs
Assessment Report" prepared by the CNA Specialists dated September 2023, attached
hereto as Exhibit C (the "Capital Needs Assessment"). The scope of work will be precisely
determined by the Capital Needs Assessment as well as guidance from our Project
Manager.

It is anticipated that to the greatest extent feasible, the project will remain occupied during
the renovation work. Depending on the level of interior renovation, a portion of the units
may be vacated for a period of time to upgrade the interior finishes. The work is estimated
to be completed within 3 — 4 weeks. Relocation, as required, will take place immediately
preceding and throughout the construction period for this project. HACM and the property
manager will manage the relocation process, as needed. Renovation is planned to be
implemented in a single phase, with work planned, staged and sequenced in advance as
necessary to reduce disruption to residents. Respondent is expected to participate in the
staging and planning of the relocation/staging/construction process.

The following existing design documents can be found in the Exhibits as follows:
1. Scope of Work by Project Manager — Exhibit A
2. Location Map & Aerial Photos — Exhibit B
3. Property Assessment for PDM prepared by the CNA Specialists — Exhibit
C

Estimated Duration: 3 — 4 weeks
During the Construction Phase, the Respondent shall, as applicable:

1. Attend regular meetings with the Ricardo Calderon - Project Manager and
HACM,;

2. Participate in the development/modification of the plans and specifications
for the project, including evaluations of constructability, cost and design
conflicts;

3. Conduct pricing of the project improvements at key milestones (Schematic

Design completion, Design Development Completion, and 50%
Construction Documents) in the development of the plans and

specifications;

4. Engage in value engineering activities to assist HACM in ensuring that the
final plans and specifications describe a project that can be completed
within HACM's budget;

5. Obtain a comprehensive bid for the final plans and specification;
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Assist HACM with obtaining all necessary permits;

Bid to suppliers and subcontractors;

Coordinate all trades required for proper execution;
Facilitate/coordinate preparatory meeting with key subcontractors;
Coordinate with HACM on resident relocations;

Coordinate plans and sensitivity studies of the surrounding neighborhoods,
if needed;

Provide meeting management and detailed reporting;
Exercise document control;

Enforce all COVID, OSHA and client-specified safety rules and
regulations;

Mitigate delays and additional costs;

Assure the quality of the product;

Facilitate the closeout/warranty period of the project;
Address warranty issues in a timely, organized manner;
Assist with obtaining final building permit sign-offs; and

Comply with HUD Section 3 requirements and Davis-Bacon, including
submission of timely reports and certified payrolls.

PROPOSAL SUBMISSION REQUIREMENTS

HACM intends to retain the successful Respondent(s) pursuant to a "Best Value" basis, not
a "Low Proposal" basis ("Best Value," in that HACM will consider factors other than just
cost in making the award decision). Therefore, so that HACM can properly evaluate the
offers received, all Proposals submitted in response to this RFP must be formatted in
accordance with the following sequence. None of the proposed services may conflict with
any requirement HACM has published herein or has issued by addendum.

3.1 Proposal Format

To provide objective criteria that can be used in determining various Respondents'
abilities, please address the following items in the order presented. Exhibits, such
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as resumes, proposed fees or any other documents of a related nature developed by
the Respondent may be attached. The Respondent may include any other general
information that the Respondent believes is appropriate to assist the HACM in its
evaluation.

HACM will not provide any reimbursement for the cost of developing, presenting
or providing any response to this RFP.

A.

Letter of Interest

Please provide a letter of interest on the Respondent's letterhead, which
includes the location of the Respondent's primary office. Provide a narrative
that gives a brief description of the Respondent, including the names and
titles of principals, the main office's address, phone number, fax number,
website and email address, when the company was organized, the principal
office from which services will be offered, alternative company names and
affiliations, and principal areas of practice.

Provide a brief history of the Respondent's business including size, area of
expertise, number of years engaged in business under the company's present
name, relevant license number(s) and/or certifications and other relevant
information.

The Respondent must provide a concise description of its managerial
capacity and financial viability to deliver the proposed Patio/Deck Services.

This page should also include the name and contact information (address,
phone and fax numbers, and email address) of the Respondent and the
proposed staff member(s) for this assignment, branch office location(s) and
contact information.

Capability

Provide a narrative of the Respondent's approach to the project including
where opportunities for creativity might be employed.

Describe the Respondent's ability to clearly and methodically present the
scope of work for construction, the ability to successfully complete the
design, engineering, and permitting in a professional, thorough, and timely
fashion, and the ability to effectively engage all resources as contractor to
provide the Patio/Deck Services.

Experience

1. An overview of the Respondent's expertise and experience
performing patio and deck repair for Type I and/or Type I/Type 111
multifamily property(ies);

10
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3.2

An overview of the Respondent's green building expertise;

An overview of the Respondent's experience with affordable multi-
family housing and the design, building and contract requirements
of public sources of affordable housing financing, including the CA
Tax Credit Allocation Committee ("TCAC"), CA Debt Limit
Allocation Committee, and the US Department of Housing and
Urban Development ("HUD");

Resumes of Respondent's key personnel who will be assigned to this
project and a description of his/her relevant experience with
comparable projects;

Descriptions and photograph(s) of comparable projects completed
by the Respondent within the past ten (10) years that are submitted
as evidence of relevant experience. In addition to project
photograph(s), please include the following for each project:

Number of units

Original building construction type

A general description of the scope of work

Dates (month and year) of construction commencement and
construction completion

The public sources of financing

¢ C(Client's name and email and telephone contact information

Proposed design schedule
Please provide a proposed schedule for the Patio/Deck Services.
Proposed Cost

Respondent must state the proposed costs for all permits/ inspection
services and the Patio/Deck Services described in this RFP, on the form
attached hereto as Exhibit D.

Required Forms
See next Section 3.2, Required Forms/Certifications.

Required Forms/Certifications

The following forms must be submitted with your Proposal in the following order:

11



A. Proposed Cost Form (Exhibit D)The form must be completed and
signed.

B. Profile and Certification Form/Statement of Qualifications

The form Profile and Certification Form/Statement of Qualifications Form,
attached hereto as Exhibit E must be completed and signed.

C. Section 3 Requirements and Action Plan

HACM expects the Respondent to make a good effort to comply with its
Section 3 policy. Refer to "Section 3 Requirements and Action Plan"
attached hereto as Exhibit F. Respondent must describe proposed
compliance with Section 3 of the Housing Act of 1968, as amended
regarding the provision of training and employment opportunities for low-
income persons, with priority to residents of HACM, and a Certified
Statement that the Respondent will make a good effort to comply with the
Section 3 Policy. HACM Project Manager and Procurement Staff will
monitor Respondent's compliance with Section 3 Requirements.

D. Addendum Acknowledgement (if applicable).
E. Other Required Documents/Information

If applicable, please identify any subcontractors that will be used for this
job. Please Note: All major subcontractors (10% or more) must also submit
the preceding required information (refer to Section 5.3 (3)).

Respondent shall show evidence that they are a licensed contractor able to
do business in the State of California.

F. HUD Forms

Please complete and attach Form HUD-5369-A, Representations,
Certifications, and Other Statements of Bidders, Public and Indian Housing
Programs, attached hereto as Exhibit G.

4. PROCESS FOR SELECTING RESPONDENT

4.1 RFP Timeline

The following are proposed dates relating to this RFP:

August 05, 2024 RFP Issued

August 15, 2024 MANDATORY Pre-Proposal Conference scheduled at 9:00am

August 20, 2024 Questions in writing via email, due by 10:00 AM

September 03, 2024 | Proposals due by 3:00PM

12
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4.2

4.3

4.4

4.5

Pre-Proposal Conference

A mandatory pre-proposal conference walk-through will be held on-site. The
meeting will be held at the Nancy Dodd Community Center at 3043 MacArthur Dr
on August 15, 2024 at 9:00 AM PST.

Questions/Answers

Address questions to Delayna Cambunga at dcambunga@hamonterey.org. All
questions must be submitted in writing or by email. All questions will be answered
in writing in an addendum issued and posted on HACM's website, in a form similar
to the addendum attached hereto as Exhibit H. Each Respondent shall be
responsible for executing the addendum. No questions will be responded to after
the question-and-answer period has expired.

Please Note: HACM will, during the question-and-answer period (requests must
be submitted before the question deadline) consider any contract clauses that the
Respondent wishes to include therein and submit in writing a request for HACM to
do so. If the proposed clauses are not accepted by HACM, then the Respondent
must execute the contract in a form substantially similar to the one provided by
HACM attached hereto as Exhibit I, and by submitting its Proposal the successful
Respondent agrees to do so.

Proposal Due Date

Submissions to the RFP must be submitted by mail or hand delivered to the
Procurement department at HACM no later than September 03, 2024 by 3:00pm
PST.

Late Proposals will not be considered.

Selection Process

All responses will be reviewed for completeness and responsiveness. Proposals will
be reviewed, and the most qualified Respondent(s) may be required to be
interviewed by an evaluation committee that will complete a final evaluation (the
"Committee"). The selection will be the sole responsibility of HACM. HACM
reserves the right to reject any and all Proposals and shall select a service provider
based on the most advantageous conditions for HACM. If multiple contracts are
awarded, projects will be assigned based on bid cost and vendor availability for the
project.

A. Initial Evaluation for Responsiveness

Each Proposal received will first be evaluated for responsiveness (e.g.,
meets the minimum of the published requirements). HACM reserves the
right to reject any Proposals deemed by HACM not minimally responsive

13
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and to waive any minor informalities it deems so (HACM will notify such
Respondents in writing of any such rejection).

Evaluation Committee

The Committee will review the Proposals in accordance with this RFP. The
Committee will recommend to HACM's Board of Commissioners (the
"Board") a short list of Respondents. No Respondent shall be informed at
any time during or after the RFP process as to the identity of any Committee
member. If, by chance, a Respondent does become aware of the identity of
such person(s), he/she SHALL NOT make any attempt to contact or discuss
with such person anything related to this RFP. As indicated in this
document, the Procurement Staff are the only people at HACM that the
Respondent(s) shall contact pertaining to this RFP. Failure to abide by this
requirement may (and most likely will) cause such Respondent(s) to be
eliminated from consideration for award.

Evaluation

The Committee shall evaluate the responsive Proposals submitted and
award points pertaining to the Evaluation Criteria.

Potential ""Competitive Range' and '"Best and Finals'' Negotiations

HACM reserves the right to conduct "Best and Finals" Negotiations, which
may include oral interviews with all Respondents deemed to be in the
competitive range. Any Respondent deemed not to be in the competitive
range shall be notified of such, in writing, by the HACM in as timely a
manner as possible.

1. Determination of Top Ranked Respondent

Typically, all points are awarded by the Committee. The
Committee's scores (points) will determine the final ranking. The
final ranking is then typically forwarded by the Committee to the
Executive Director for approval. If the evaluation was performed to
the satisfaction of the Executive Director, the final ranking may be
forwarded to the Board at a scheduled meeting for approval.
Contract negotiations may, at the HACM's option, be conducted
prior to HACM approval.

2. Restrictions

All persons having familial (including in-laws) and/or employment
relationships (past or current) with principals and/or employees of a
Respondent will be excluded from participation on the Committee.
Similarly, all persons having ownership interest in and/or contract

14



with a Respondent will be excluded from participation on the
Committee.

4.6 Evaluation Criteria.
No. | Criteria Points
1. Capability (25 points): Only qualified Respondents with relevant | 25
expertise and comparable experience will be considered. At a minimum,
a Respondent must be licensed to perform the scope of work in
Monterey County and the State of California, and the Respondent must
be able to maintain the minimum required insurance coverage described
in Exhibit J.

2. Experience (25 points): Extent and quality of Respondent's comparable | 25
project experience, experience with affordable housing construction and
to work with public agencies.

3. Construction Team Experience (20 points): Extent and quality of | 20
estimators and contractors to provide relevant cost data to inform the
project.

4. Proposed Cost (25 points): Proposed compensation structure including | 25

hourly rates, administrative fees, chargeable expenses and services,
method and frequency of billing which are reasonable according to
industry standards and acceptable to HACM.

5. MBE/WBE/Section 3 (5 points): Respondent is a minority-owned or | 5
women-owned business, a socially and economically disadvantaged
business enterprise, a small business or Respondent qualifies for a
Section 3 Business Preference.

Total 100

S. CONTRACT REQUIREMENTS

5.1 Respondent Requirements

The Respondent(s) selected must be fully qualified to perform the Patio/Deck
Services and must possess the appropriate licensing. In addition, the work is funded
by the California Department of Health Care Services issued award to the
behavioral health bridge program. Any required documents generated by the
Respondent and/or HACM must comply with all applicable HUD regulations
specified in HUD-5370-C General Conditions of the contract for non-construction.
The Respondent must also comply with all HACM contract requirements.

Prior to award, the successful Respondent(s) will be required to provide the proper
license documents and insurance certificates, as described in Exhibit J.

15
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5.2

5.3

All work performed pursuant to this RFP must conform and comply with all
applicable local, state and federal codes, statutes, laws and regulations.

Contract Award
A. Negotiations Once Proposals have been evaluated and ranked, HACM may

use the contract negotiation process to obtain the most highly qualified
Respondent(s) at a fair and mutually agreed-to price. The proposed Contract
will include tasks with a Scope of Services and a Fee-Schedule. HACM
reserves the right to enter into discussions with the Respondent(s) whose
Proposal is deemed most advantageous and in HACM's best interest for the
purpose of negotiations. HACM reserves the right to enter into negotiations
with the responsible and responsive Respondent(s) within the competitive
range without the need to repeat the formal RFP process.

HACM reserves the right to award without discussions.

Meetings Once the Contract is awarded, the Respondent(s) will meet with
the Project Manager for this RFP and key staff to discuss the needs, method
and timeline of this requirement/service.Contract Award Procedure If a
Contract is awarded pursuant to this RFP, the following detailed procedures
will be followed:By completing, executing and submitting a Proposal, the
Respondent is thereby agreeing to abide by all terms and conditions
pertaining to this RFP as issued by HACM, including the contract clauses
attached in the Sample Contractor Agreement attached hereto as Exhibit 1.

Contract Conditions

The following provisions are considered mandatory conditions of any Contract
Award made by HACM pursuant to this RFP:

1. Contract Form: HACM will not execute a Contract on the
successful Respondent's Form. Contracts will only be executed on
HACM's form, which will be substantially similar to the form
attached hereto as Exhibit I, and by submitting a Proposal the
successful Respondent agrees to do so (please note that HACM
reserves the right to amend this form as HACM deems necessary).
However, HACM will, during the question-and-answer period
(requests must be submitted before the question deadline) consider
any contract clauses that the Respondent wishes to include therein
and submits in writing a request for HACM to do so. IF THE
PROPOSED CLAUSES ARE NOT ACCEPTED BY HACM,
THEN THE RESPONDENT MUST EXECUTE THE
CONTRACT FORM AS PROVIDED. Failure of HACM to
include such clauses does not give the successful Respondent the
right to refuse to execute HACM's contract corm. It is the
responsibility of each prospective Respondent to notify HACM, in

16
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writing, before the question deadline, of any contract clause that
he/she is not willing to include and abide by in the final executed
Contract. HACM will consider and respond to such written
correspondence in the Addendum, and if the prospective
Respondent is not willing to abide by HACM's response (decision),
then that prospective Respondent shall be deemed ineligible to
submit a Proposal.

Please note: HACM has no legal right or ability to (and will not)
at any time, negotiate any clauses contained within ANY of the
HUD Forms included as a part of this RFP.

Assignment of Personnel: HACM shall retain the right to demand
and receive a change in personnel assigned to the work if HACM
believes that such change is in the best interest of HACM and the
completion of the contracted work.

Unauthorized Sub-Contracting Prohibited: The Respondent
shall identify hereunder whether or not he/she intends to use any
subcontractors for this job, if awarded, and/or if the Proposal is a
joint venture with another Respondent. The successful Respondent
shall not assign any right, nor delegate any duty for the work
proposed pursuant to this RFP (including, but not limited to, selling
or transferring the Contract) without the prior written consent of
HACM. Any purported assignment of interest or delegation of duty
without the prior written consent of HACM shall be void and may
result in the cancellation of the Contract with HACM, or may result
in the full or partial forfeiture of funds paid to the successful
Respondent as a result of the proposed Contract; either as
determined by HACM.

Contract Terms

HACM intends to enter into a term agreement with the selected Respondent in a
form substantially similar to the form contract attached hereto as Exhibit I.

17
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EXHIBIT A
SCOPE OF WORK BY PROJECT MANAGER RICARDO CALDERON

Replace baluster as needed and top cap/primer all sides and paint to match.
Pressure wash decks and reseal/recoat matching color per manufacturer's instructions.

Replace brackets and replace dry rotted/termite damaged post/primer sealer all sides and
paint to match.

All stucco related to balcony repair to be primed and paint and texture to match existing
walls.

All debris to be removed by Respondent in a lawful manner.

18



EXHIBIT B
LOCATION MAP AND AERIAL PHOTOS FOR PDM

(Please See Attached)
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EXHIBIT C
CAPITAL NEEDS ASSESSMENT

(Please See Attached)
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EXHIBIT D
PROPOSED COST FORM

(Please See Attached)
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EXHIBIT E
PROFILE AND CERTIFICATION/QUALIFICATIONS FORM

(Please See Attached)
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EXHIBIT F
SECTION 3 REQUIREMENTS AND ACTION PLAN

(Please See Attached)
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EXHIBIT G

FORM HUD-5369-A, REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF BIDDERS, PUBLIC AND INDIAN HOUSING PROGRAMS
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EXECUTIVE SUMMARY

On 9/6/2023 CNA Specialists conducted an on-site evaluation of the Housing Authority
County of Monterey Property and Buildings to determine the condition of the facilities and
its components. The information provided in this report is for budgetary projections of the
useful life expectancies of these components. This includes physical facility needs and
immediate repairs due to potential safety hazards or compliance issues.

Pueblo Del Mar is an existing affordable multifamily development located at 17 Regiment
Court, Marina, CA 93933. The project currently consists of 56 apartment units in 10
buildings originally constructed in 1980. All units are 2-bedroom units including 2
designated handicap accessible units. The subject property is a family project. The
exterior of the buildings is stucco in good condition.

The property is adequately maintained and managed with an expected life in excess of 55
years. The property is classified as good.

LIMITATIONS

This report for the use and benefit of Housing Authority County of Monterey and is
not for the use or benefit of, nor may it be relied upon, by any other person or entity. The
contents of this report may not be quoted in whole, in part, or distributed to any person
or entity other than the Client hereof or without, in each case, the advance written
consent of the Authority County of Monterey.

The statements in this report are professional opinions about the present condition
of the subject property. They are based upon visual evidence available during the
inspection of all reasonably accessible areas of the property. We did not remove
any surface materials, perform any destructive testing, or remove any furnishings.
The study is not an exhaustive technical evaluation. Such an evaluation would entail
a significantly larger scope of work than was determined for this project. Accordingly,
we cannot comment on the condition of systems that we could not see, such as buried
structures and utilities, nor are we responsible for conditions that could not be seen
or were not within the scope of our services at the time of inspection. We did not
undertake activities that would completely assess the stability of the building or the
underlying soil since this effort would require excavation and destructive testing.
Likewise, this is not a seismic assessment, nor do we make comments or
conclusions regarding wood boring pest damage.

We have performed our services and prepared this report in accordance with generally
accepted construction consulting practices and HUD requirements. We make no
other warranties, either expressed or implied, as to the character and nature of such
services and product.

Submitted By:

CNA Specialists, 1345 Encinitas Blvd., #404, Encinitas, CA 92024 858-354-8001 paul@cnaspecialists.com Page 3
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CRITERIA FOR EVALUATION

1.1

PURPOSE AND SCOPE

The following Capital Needs Assessment (CNA) has been prepared for the
sole use of the Housing Authority County of Monterey (Client), as limited by
the terms of the proposal and contract between the Client and CNA
Specialists.

The report is confidential, and no other person or entity may copy or rely on
this Assessment or any part therein without the written consent of The
Housing Authority County of Monterey or CNA Specialists.

The purpose of this inspection is to determine the physical condition of the
property and building(s) at this site, to identify and communicate any physical
deficiencies, and to establish a replacement reserve for the term of the loan
plus two years. It is not an engineering or architectural investigation and is not
intended to provide professional advice from those disciplines. It does follow
Fannie Mae's "Physical Needs Assessment, Guidance to the Property
Evaluator" and in part the Standard Guide for Property Condition
Assessment: Baseline Property Condition Assessment process as set forth by
ASTM E 2018-99.

On 9/6/2023 CNA Specialists conducted an onsite evaluation of the property
and building(s) to determine the condition of the various components,
materials, and building systems. During the site visit, we may not have gained
access to all areas, operated any specific equipment, or performed any
destructive testing. The findings in our report are not based on a
comprehensive engineering study, as we did not remove any construction
material to inspect the underlying structure. Our observations and resulting
report are, therefore, not intended to warrant or guarantee performance of any
building components or systems.

The scope of this assessment does not include physical testing of any kind
and, therefore, this report does not confirm the presence or absence of
asbestos, PCBs, toxic soils or any recognized environmental conditions atthe
property.

Documents and data provided by the Client, designated representatives, or
other interested parties consulted during the preparation of this report have
been relied on by CNA Specialists. CNA Specialists assumes no
responsibility for the accuracy of neither this information, work product by
others, nor the effect it may have on our conclusion if erroneous.

Our conclusions regarding ADA Title Ill compliance are based on visual
observations. They are intended to be a good faith effort to assist the client by
noting non-conforming conditions along with estimates of costs to correct.

Repairs and improvement cost estimates are based on approximate quantities
and costs, or on furnished information that is reported to be accurate. A
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detailed survey of quantities for cost estimating of ADA Title Il items is
not included.

Estimated costs to repair, replace, or upgrade the existing materials and
systems are those which we consider to be probable for the marketplace.
Such estimates do not necessarily include all items, which may need repair
or other attention. The actual cost of repairs may vary from our estimate.

The scope of this work includes inspection of site development, building
structure, building exterior and roofs, building interior, mechanical systems,
electric systems, plumbing systems, conveyance systems, life safety and fire
protection and ADA compliance.

TERMS

CNA Specialists uses the terms “poor”, “good”, and “good” when describing the
condition of building components. The baseline for properties is generally
‘good”. “Good” means condition as anticipated, accounting for wear, tear,
and maintenance procedures. In situations where a component is found to
be of higher quality and/or where there is evidence of above average
preventative maintenance, the term “good” would be used. “Poor” would be
used if the component was found to be of lower quality and/or there is
evidence of below average preventative maintenance. Itis important to note
that where the term “poor” are used, immediate repairs are not necessarily
required, nor would the component necessarily require replacement prior to
the time predicted in the “useful life tables”.

ESTIMATED COST BASIS

The estimated costs and allowances shown herein are based on unit costs set
forth in Means Cost Estimating System and CNA Specialists’ professional
experience. These estimated costs and allowances are not based on detailed
architectural and engineering construction documents, which would allow a
detailed quantity takeoff to be developed and therefore, are not guaranteed.
These costs represent CNA Specialists best professional judgment and are
subject to many variables such as time of year, local labor and material costs,
use of on-site staff, or outside contractors.

1.4 LOCATION MAP AND AERIAL PHOTOS
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The buildings are concrete slab on grade, wood framed buildings with
stucco exterior and wood trim in fair condition. There is no basement at
these buildings.

There is public sewer, water, storm drain and gas/electric utilities at this site.

2.2 SITE CONDITION
The subject property is located on the outskirts of the city of Marina in the State
of California.

The site is generally level and there is one entrance to the houses off
MacArthur Drive. The asphalt roadways and parking areas are cracked, but
patched and in fair condition. Repair and re-sealing of the asphalt pavement
will be completed over term. On-site water drainage has been designed
to use surface flow to on-site storm drainage and streets.

There is chain link fencing at the rear of each building and around the
playground area at this property.

Exterior lighting is with building mounted lights and tall pole mounted street
lights. All these lights are in fair condition, but should be upgraded to energy
efficient lighting. It could not be determined if the lighting was adequate as
the site inspection was conducted during daylight hours. However,
maintenance said lighting was sufficient.

There is landscaping of mature trees, bushes, and grass along the street in
front of the units. There is an irrigation system that is in fair condition. Due
to limitations on water usage, the lawn areas are in poor condition and many
areas the ground is bare.

2.3 BUILDING CONDITION
The buildings were originally military housing for Fort Ord and now are
owned by the Housing Authority County of Monterey. Although the buildings
are older, the 3-coat stucco exterior is in fair condition and no serious cracks
were observed in the stucco. The wood trim is weather worn and most areas
need to be repaired or painted.

While observation of the ground floor slabs, superstructures and roof was
limited to exposed elements, no signs of excessive deflection or movement
were noted. All of the floors observed appeared level and stable, and walls
and structural elements appeared to be plumb and/or level. Based upon these
observations, the structure was determined to be in good condition. No
evidence of structural failure or deficiencies was noted. @ There were no
structural issues observed during the inspection.

The roof is composition shingles on sloped roofs. 4 of the 10 buildings have
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had new roofing installed in the past 3 years. The remaining 6 buildings have
original roofing that is in poor condition and should be re-roofed soon. When
the newer roofs were installed there was significant damage to the plywood
sheathing underlayment. We have included 20% replacement of roof
sheathing on the older roofs in ths cost spreadsheet.

Unit doors are insulated metal clad wood doors in wood frames. Doors and
hardware are in fair overall condition, and all will need to be replaced over
term.

Windows in the units are single gazed aluminum windows that are in fair to
poor condition and should be replaced with energy efficient dual glazed vinyl
replacement windows.

2.4 PLUMBING SYSTEM

The potable hot water is supplied by gas-fired hot water heaters in
mechanical closets in each unit. These hot water heaters are in replaced as
needed.

The building-related plumbing systems consist of gravity drained piping to a
public sanitary sewer system. The plumbing system in the buildings includes
copper domestic hot and cold water, and standard waste and vent system.

The plumbing systems and fixtures appeared to be well maintained. All
toilets are low-flush toilets in good condition. Lavatory and sink faucets are
replaced as needed. All units have tubs. The older units have steel tubs
with ceramic or plastic tub surrounds. The designated handicap units have
fiberglass tubs with a permanent bench and hand-held shower. Hot water
piping and drain piping are insulated at most handicap lavatories and kitchen
sinks. The overall condition of the plumbing system is good.

The water pressure and quantity of hot and cold water was found to be
adequate.

25 HVACSYSTEM

All units have gas fired forced air heating systems and no air conditioning.
These FAUs are original construction and should be replaced over term.
There are exhaust fans in the unit bathrooms that are replaced as needed and
mostly in fair condition.

These systems have been maintained, operating as designed, and in good
condition, Replacement costs will be allocated in the Cost Budget and over the
term in the Replacement Reserves.

26 ELECTRICALSYSTEM
The electrical system is in good overall condition. The buildings have
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individual meters for each unit. The primary service from the main building
electrical panel in the mechanical room to the subpanels at the units and other
spaces is with copper wire. GFI electric outlets are located within each unit in
kitchens and bathrooms.

Lighting fixtures are mostly original equipment and not energy efficient.
Some have been changed out to LED or fluorescent type fixtures. The
exterior lighting at each unit at the entry and rear door need to be replaced
with energy efficient lighting or blubs. There are tall pole mounted areas lights
along the street that are maintained by the Housing Authority. All lighting is
in fair overall condition, but needs to be upgraded to energy efficient lighting.

FIRE PROTECTION

The subject property is not equipped with an NFPA-13 fully automatic fire
suppression (sprinkler) system in the units. Units have battery operated
smoke detectors located within the living areas and bedrooms of each
dwelling unit. Life safety and alarm notification devices were observed in
good physical condition and in compliance with the Life Safety Code (NFPA-
101). Management tests smoke detectors quarterly. We randomly tested
smoke detectors on our site visit; all tested detectors worked property.
Replacement of all smoke alarms is included in the Cost Budget and over
the term in the Replacement Reserves.

ELEVATORS
There are no elevators at this property

TENANT SPACES

Unit interiors are in fair condition. Replacement costs for kitchen cabinets
and counter tops over term are included in the cost budget. Bathrooms have
wood vanities with plastic laminate tops and porcelain top-set lavatories that
will be replaced over term. All toilets are low flush toilets. Replacement of
bath accessories will occur in the Cost Budget.

Dwelling carpet and resilient flooring are replaced as needed. Replacement
of the flooring in the units and carpet will occur in the Cost Budget and over
the term in the Replacement Reserves

Walls and ceilings are drywall in good condition with no evidence of significant
damage.

Appliances provided in each apartment unit consist of a refrigerator, gas
range, range hood, but no garbage disposals or dishwashers. CNA
Specialists did not observe any inoperable appliances at the time of the
assessment.

Photos of each of the inspected units is included in the attached photo report.
The photos are named and numbered according to the unit number. If the
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unit is a designated handicap unit, it will be so identified in the photo

description.

2.10 ACCESSIBILITY COMPLIANCE

“2010 ADA” requirements apply to places of public accommodation which,
in the case of apartments, include such common areas as an on-site office,
office parking, outside walkways, etc. Residential units and buildings are
subject to the Good Housing Accessibility Guidelines of 1991.”

The Good Housing Act, based upon the fact that Section 804(f) (3) (c), only
requires residential buildings constructed after March 13, 1991 be designed
The Good Housing
Amendments Act applies to buildings with five or more units. All units in an
elevator building and ground floor units only in non-elevator buildings must

and constructed in compliance with the Act.

comply.

HUD requires that 5% of the units be handicap accessible. Pueblo Del Mar
was constructed in constructed in 1980. Although management has installed
ADA upgrades, there are still ADA issues that need to be corrected in
handicap accessible units. Handicap issues are listed as follows:

Items needing modification Quan | EA Unit $ Total
Cost
Site
Provide accessible route with cross-slope maximum 2% (DM 1.6, 2.8, 2.9, 2.16)
(UFAS 4.1.1,4.3.2,4.3.3,4.34.71)
Demo walkway areas over 2% cross slope at street sidewalks 400 SF $15 $6,000
Install new ADA compliant walkway at street sidewalks 400 | SF $19 | $7,600
Install new ADA compliant concrete in front of mailboxes or relocate mailboxes 2 EA $1,500 $3,000
Provide wheelchair accessible picnic table (UFAS 4.1.1,4.3.2,4.3.3, 4.3, 4.7.1)
Provide wheelchair accessible picnic tables 2 LS $250 $500
Total Cost Site | $17,100
Architectural
Provide handrails at both sides of stairways (UFAS 4.26.2) (DM 1.8)
Provide handrails at both sides of stairways to 2nd floor units 15 EA $275 $4,125
Total Cost $4,125
Architectural
Dwelling Units #3077 2BR
Provide proper threshold height at garage (UFAS 4.3.3 and 4.34.2(3))
Provide threshold maximum 1/2" down to garage or install ramp 1 EA $500 $500
Provide accessible door knobs/handles at all doors (UFAS 4.13.9)
Provide accessible door handle at doors 2 EA $125 $250
Provide switches/ outlets/ thermostats/ controls/ amenities within reach range 48"
(UFAS 4.27) (DM 5.3-5.9)
Provide thermostat at 48" off the floor 3 EA $80 $240
Provide entry door viewer at 48" off floor 1 EA $50 $50
Provide window latches that don't require pinching latch (UFAS 4.27) (DM 5.3-5.9)
Provide window latches that don't require pinching latch 3 EA $50 $150
All rooms on a 36" wide accessible route (min. 32" clear at door openings) (UFAS 4.3.3
and 4.34.2(3))
Provide 32" wide doorway at closet over 24" deep 1 EA $300 $300
30" wheelchair accessible workspace in the kitchen (UFAS 4.34.6.8)
Provide full 30" wide wheelchair accessible workspace in kitchen 3 EA $150 $450
Provide insulation on sink and lavatory hot water piping (UFAS 4.34.5.3, 4.19.4)
Provide insulation at kitchen sink piping 1 EA $65 $65
CNA Specialists, 1345 Encinitas Blvd., #404, Encinitas, CA 92024 858-354-8001 paul@cnaspecialists.com Page 12
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Provide insulation at lavatory piping 1 EA $65 $65
Provide grab bars at toilet (UFAS 4.34.6.5)

Provide cross grab bar 54" off the side wall 1 EA $325 $325
Bottom of mirror 40" max. above floor (UFAS 4.19 & 4.22, fig 28,29 & 30) (DM 2.28-
2.30)

Provide mirror 40" max off the floor or tilt mirror 1 EA $125 $125
Provide accessible closet pole (UFAS 4.34.5.4(5))

Provide closet pole in reach range or 54" off the floor 1 EA $50 $50

Dwelling Unit #3089 2BR

Provide proper threshold height at garage (UFAS 4.3.3 and 4.34.2(3))

Provide threshold maximum 1/2" down to garage or install ramp 1 EA $500 $500
Provide switches/ outlets/ thermostats/ controls/ amenities within reach range 48"
(UFAS 4.27) (DM 5.3-5.9)

Provide thermostat at 48" off the floor 1 EA $80 $80

Provide entry door viewer at 48" off floor 1 EA $50 $50
Provide window latches within reach range at 54" cross approach (UFAS 4.27) (DM
5.3-5.9

Provid)e window latches within 54" side reach range 2 EA $50 $100
All rooms on a 36" wide accessible route (min. 32" clear at door openings) (UFAS 4.3.3
and 4.34.2(3))

Provide 32" wide doorway at closet over 24" deep 1 EA $300 $300
Provide refrigerator with accessible freezer (UFAS 4.34.6.8)

Provide accessible freezer with 50% within 54" off floor 1 EA $750 $750
30" wheelchair accessible workspace in the kitchen (UFAS 4.34.6.8)

Provide full 30" wide wheelchair accessible workspace in kitchen 3 EA $150 $450
Provide insulation on sink and lavatory hot water piping (UFAS 4.34.5.3, 4.19.4)

Provide insulation at sink piping 1 EA $65 $65

Provide insulation at lavatory piping 1 EA $65 $65
Provide grab bars at toilet (UFAS 4.34.6.5)

Provide cross grab bar 54" off the side wall 1 EA $250 $250
Provide toilet 18" from wall in restrooms (UFAS 4.34.5.2)

Provide toilet that Is 16" to 18" of the wall 1 EA $250 $250
Bottom of mirror 40" max. above floor (UFAS 4.19 & 4.22, fig 28,29 & 30) (DM 2.28-
2.30

Pro)vide mirror 40" max off the floor or tilt mirror 1 EA $125 $125
Provide accessible closet pole (UFAS 4.34.5.4(5))

Provide closet pole in reach range or 54" off the floor 1 EA $50 $50

Total Cost $5,605
Dwellings

211 CODE COMPLIANCE
According to the City of Marina, no outstanding building code violations are
on file.

212 SEISMIC ZONE
Marina, CA has a very high earthquake risk, with a total of 6,586 earthquakes
since 1931. The USGS database shows that there is a 99.91% chance of a
major earthquake within 50km of Marina, CA within the next 50 years. The
largest earthquake within 30 miles of Marina, CA was a 6.9 Magnitude in
1989.

213 SAFETY CONCERNS
None identified except for handicap accessibility issues listed in the
Accessibility section of this report.
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GENERAL CONDITIONS

There were no architectural-engineering conditions identified during the
inspection, which would adversely affect this property during its expected life,
assuming the implementation of a preventative maintenance program. There
was no evidence of significant settlement of the foundation, or excessive
deflection of the flooring/roofing systems, including cracking or bulging. The
building materials employed for construction are typical and generally
accepted for this vintage property.

DATA COLLECTION AND INQUIRIES

CNA Specialists did review information pertaining to the maintenance, repair
and replacement of major building components and systems. Nothing out of
the ordinary was found.

RECOMMENDATIONS FOR ADDITIONAL INSPECTIONS

There were no architectural or engineering conditions identified which require
further inspections with exception of the property’s seismic zone location.
Additional evaluation maybe required regarding seismic activity.

GENERAL CONSIDERATIONS AND PROJECT LIFE
A) The project is adequately maintained and managed. Grounds are
adequately maintained. The project is classified as good

B) Assuming the current level of management, and the continuation of
preventative maintenance plan, the life of the project should be in
excess of 50 years.

ENVIRONMENTAL CONSIDERATIONS

2.18.1 LEAD-BASED PAINT

The current site structures were built in 1980 after the 1978 ban on lead-
based paint (LBP). There are LBP materials expected to be at this site.

2.18.2 ASBESTOS-CONTAININGMATERIALS

The site structures were built in 1980 after the 1978 ban on asbestos-
containing materials (ACBM). There are no asbestos-containing materials
expected to be at this site.

2.18.3 TRANSMISSION LINES
No electrical power transmission lines were observed to be in the immediate
vicinity of the subject property.

2.18.4 NOISE LEVELS

Pueblo Del Mar is in an area with no exterior noise producing elements such
as freeways, railroad tracks, or airports. There were no complaints noted by
residents about excessive noise levels in their units during the inspection.

2.18.5 PEST CONTROL

CNA Specialists, 1345 Encinitas Blvd., #404, Encinitas, CA 92024 858-354-8001 paul@cnaspecialists.com Page 14



Pueblo Del Mar Capital Needs Assessment

2.19

The subject property is reported to be under a service contract with a pest
exterminating company.

2.18.6 RADON POTENTIAL

Monterey County, CA Radon Risk is Moderate with a Potential Risk being in
Zone 2 counties having a predicted average indoor radon screening level
between 2 and 4 pCi/L (picocuries per liter)

FLOOD ZONE

A review of the Flood Insurance Rate Maps, published by the Federal
Emergency Management Agency, was performed. According to The flood
map for the selected area is in Zone X. The flood map for the selected area
is number 06053C0195H, effective on 6/21/2017. Zone X areas are
determined to be outside 500-year floodplain determined to be outside the
1% and 0.2% annual chance floodplains.

3 SYSTEMS AND CONDITIONS

3.1

3.2

3.3

ENGINEERING INSPECTIONS
This inspection did not reveal the need for further structural, mechanical,
electrical or engineering investigation.

PERVASIVE CONDITIONS
This inspection did not reveal any pervasive conditions.

SYSTEMS AND CONDITIONS
All major systems are in working order, however many need to be upgraded
or replaced as identified on the Capital Needs Assessment spreadsheet.

4 COST ESTIMATES FOR RENOVATION AND PHYSICAL NEEDS OVER 15 YEAR
TERM AND RESERVE ANALYSIS SPREADSHEET

REPLACEMENT PRORATION

Based on the premise that the life of all items in a given category will not expire in the
exact year set forth in the Fannie Mae Guidelines, the following factors have been
developed to provide guidance to the inspectors in identifying conditions where less
than 50% replacement would be appropriate.

Items of good quality manufacture and installation.

ltems, which can withstand normal tenant wear and tear, and remain functional
under a competent maintenance program.

An item that in CNA Specialists' many years of experience, has shown to
have a longer than normal life

An item that is easily and economically repaired to extend its useful life.
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An item that presents no safety hazard as the result of prolonged use
through repairs.

An item, which if not replaced, does not detract from the rent ability of the
property.

An item, which if not replaced, does not reduce the level of function of the
property.

An item, which if not replaced, will not affect the comfort of the tenants.
Climactic conditions which would extend or increase an item's useful life.

HOW REPLACEMENT COSTS ARE DETERMINED
Our scope of work considered published cost data from reliable sources.
When possible, we utilized actual contractor pricing in developing our cost
estimates. Also, we used the FNMA expected useful life tables as a guide in
our replacement reserve analysis.

The opinions of probable cost presented herein were based on analysis of
the materials and systems at the property and do not constitute a warranty or
guarantee that all item(s) were included. Items not incorporated in the cost
estimates may be operational costs, utility usage or unpredictable aesthetic
upgrades.

It is important to understand that actual costs will vary depending on such
factor as contractor expertise, previous contractor commitment, seasonal
workload, insurance and bonding, and local labor conditions. These factors
may cause wide variations in the actual costs as estimated by different
bidders. In view of these limitations, the costs presented herein should be
considered estimates. Once detailed scopes of work and contractor bidding
have been secured, the actual costs can be determined.

As much as possible, CNA Specialists develops future cost and replacement
costs from (1) our current experience working with developers involved in
cost, (2) management companies' actual replacement costs, and (3) secured
bids. When these are not available, then CNA Specialists references the
following sources:

RSMeans© Online Cost Works and RSMeans book publications

REPLACEMENT RESERVE ANALYSIS AND SUMMARY

Included is a 20-year Reserve analysis of all work included in the Scope of Work
that will need to be replaced during the next 15 years in conformance with Fannie
Mae's "Physical Needs Assessment, Guidance to the Property Evaluator” and in

CNA Specialists, 1345 Encinitas Blvd., #404, Encinitas, CA 92024 858-354-8001 paul@cnaspecialists.com Page 16



Pueblo Del Mar Capital Needs Assessment

part the Standard Guide for Property Condition Assessment: Baseline Property
Condition Assessment process as set forthby ASTM E 2018-99.

Assumptions
PROJECT
Report Date: 9/22/2023
Subject Property Name: Pueblo Del Mar
Address: 17 Regiment Court,
City, State, Zip: Marina, CA 93933
Building Age: Built 1980
Mortgage Term: 20 years
Number of Units: 56

ECONOMIC
Inflation Rate: 2.50%

CNA Specialists, 1345 Encinitas Blvd., #404, Encinitas, CA 92024 858-354-8001 paul@cnaspecialists.com Page 17



Pueblo Del Mar Capital Needs Assessment

6. COST SUMMARY

6.1 ESTIMATED EXPENDITURES

Initial Funding Required: $2,450,109

6.2 COMPLIANCE COSTS

6.2.1 ACCESSIBILITY COMPLIANCE (ref. 2.10) $ 26,830
6.2.2 SAFETY (ref. 2.13) $0.00
6.2.3 RECOMMENDATIONS (ref. 2.16) $0.00

6.2.4 ENVIRONMENTAL (not part of this scope).

7 APPENDICES
+ PHOTOGRAPHS OF Pueblo Del Mar

+ PERSONNEL QUALIFICATIONS: CV and Bio of Paul Youngborg, AlA
« CERTIFICATION

CNA Specialists, 1345 Encinitas Blvd., #404, Encinitas, CA 92024 858-354-8001 paul@cnaspecialists.com Page 18
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Position:

Licenses:

Education:

2016-Present:

1996-Present:

PROFESSIONAL CURRICULUM VITAE OF
PAUL A. YOUNGBORG, AIA RAS

Architect, General Contractor, Inventor, Expert

Texas Registered Architect #21206

Texas Registered Accessibility Specialist (RAS) #1300
California Licensed Architect C-26812

Washington Registered Architect #9860

Maryland Registered Architect #16194

Hawaii Registered Architect #15065

Utah Licensed Architect #10138520-0301

California Licensed Contractor B-1 # 433367

Oregon Licensed Contractor #205977

HUD REAC Inspector M30167 (inactive)

Bachelor of Science, Construction Engineering
California Polytechnic State University, San Luis Obispo

Principal, Panella Walls and panellawalls.com

Encinitas, California

Invented and patented a new way to build houses using templates to assemble walls where the
components, means, and methods to build a wall are shown by colored icons, text, and dimensions
defining the size, type, and location of the wall components such as studs, headers, electric boxes,
and other components on a paper template attached to the bottom and top plates of standard walls.

Principal, CNA Specialists.com,

Encinitas, California

Architectural consultant for HUD Public Housing and other subsidized housing owners and agencies
performing ASTM #2018 “Physical Condition Assessment” (PCA) reviews, Rural Development CNAs,
Energy Audit Studies, and Utility Allowance reports. Performed over 1000 PCAs and CNAs in 27
states. Beta tester for HUD’s new GPNA protocol at several Housing Authorities. All site inspections,
quantity estimating, building analysis, reserve studies, and report writing are by Mr. Youngborg, AIA
RAS.

2004-2011: Expert - Architect, mc® Consultants

Offices in California, Oregon, Nevada, Arizona, & Florida

Responsibilities include forensic investigation, document analysis, development of repair
recommendations, contract disputes, mold investigation, building code and materials
research, ADS claims, and expert witness testimony. Proficient at analyzing construction
defects, estimating quantities, and preparing repair recommendations for residential and
commercial buildings. Accomplished at mediation negotiations, depositions, and testifying at
trial on cases in California, Oregon, and Nevada.

1999-Present: Principal, DCDpro.com,

Encinitas, California

Developed software products and services for the subsidized multi-family housing industry related
to HUD’s UPCS (Uniform Physical Condition Standards) protocol that is used by several inspection
companies and the Texas Department of Housing and Community Affairs (TDHCA) for
inspections of Tax Credit properties. Developed Ultility Allowance software and provide Utility
Allowance calculations for Tax Credit properties in TX, FL, GA, MS, NM, AZ, and OK.



Experience 1998-2000: REAC Inspector, MTB Investments

(Continued): Rockwall, Texas
Responsibilities included performing over 500 HUD REAC inspections of housing projects from single
family dwellings to large multi-family properties to high-rise apartment buildings using the
Department of Housing and Urban Development’s computer based Uniform Physical Condition
Standards (UPCS) protocol for properties throughout the United States

1988-1995: Director of Construction and Inspection Services,

University of California, San Diego, California

Project Manager supervising architectural design, review, bidding, and construction of facilities
at the University of California at San Diego. Provide for review by Division of the State Architect
(DSA) and California Office of Statewide Health Planning and development (OSHPD) during
design and construction negotiating claims and changes to final approval and certificate of
occupancy for University projects. Supervised project design, bidding, inspection and
construction document records for the University.

Projects included dormitories, office buildings, classroom buildings, new and renovated
apartment complexes, hospitals, lab buildings, aquariums, building seismic

upgrades, food service facilities, gymnasiums, roadways and infrastructure, electrical and
mechanical utility upgrades and numerous remodeling projects. Exterior envelope systems
included high-rise curtain and window walls, GFIS, EIFS, precast, concrete, metal panel, and
fabric systems.

Structural systems included steel, wood, concrete, masonry, and timber structures. Member of
the University of California system-wide Professional Management Institute staff as speaker,
trainer, and mentor educating UC facility project managers on construction contract
management, contractor’s claims and changes, UC procedures, successfully negotiating with
architects, contractors, vendors, and University Department personnel

1985-1988: Project Manager and Contractor Administrator, L.R. Hubbard Construction
Company, San Diego, California

Project Manager on commercial and residential construction projects throughout San Diego
County that included contracts with the Escondido Center City Development Corporation,

San Diego Parks & Recreation, and UC San Diego.

1978-1985: CA Contract Administrator and QC Officer, Alliance Properties, Inc.,

Encinitas, California

Project manager responsible for the construction of several military housing rehabilitation
construction projects totaling over $20 million in Texas, New Mexico, California, and Nevada for the
U.S. Navy, Air Force, and Army. Bid, negotiated, and constructed several smaller government
projects. Developed and implemented a company-wide computerized program for labor and
material inventory cost control. Project manager for RV park and casino development at Lahonton,
Nevada completing design program and development documents and coordinating design
architects and engineers.

1976-1978: Owner/Developer, Borg Development Company

Del Mar, California

Design-Build contractor utilizing our proprietary State licensed manufactured wall panel framing
system. Designed and constructed a manufacturing facility to mass produce modular wall panels for
single family dwellings. Gained reputation for building homes in 30 days—start to finish. Closed wall
panels were assembled complete with studs, drywall, rough electrical, insulation, windows and exterior
doors. Then trucked to the jobsite where they were erected onto a concrete slab foundation using
proprietary engineered connections. Time to complete construction was less than 30 days.

1972-1976: Estimator and Project Engineer, Huber, Hunt & Nichols, Indianapolis, Indiana

1966-1970: US Navy Photomate 2™ Class, medaled with Honorable Discharge



PaulYoungborg, AlA

Inventor - Expert - Architect

Licenses/Registrations/Designations
 Architect - Texas State Board of Architectural Examiners No. 21206
« Texas Registered Accessibility Specialist (RAS) No. 1300
+ Architect - Maryland State Board of Architectural Examiners No. 16194
 Architect - California State Board of Architectural Examiners No. C-26812
« Architect - Hawaii State Board of Architectural Examiners No. 15065
 Architect - Washington State Board of Architectural Examiners No. 9860
» General Contractor - California State Licensing Board No. B-1433367

» Oregon Licensed Contractor No. 205977

Memberships

» American Institute of Architects (AIA) No. 30320914

Areas of Focus

» Americans with Disabilities Act (ADA) » Building Systems Lifecycle Analysis
Investigation and Analysis + Bidding and Contract Negotiation

» Exterior Envelope Systems » Architectural Design, Review, Bidding, and

+ Design/Build Handicap Renovations Construction

Project Expertise

* Residential Buildings HUD Public Housing

+ Commercial Buildings » Government Buildings
* Industrial Buildings e Sewer Treatment Plants
» Apartments/Condominiums » Educational Institutions
» Hospitals » Sports Complexes
* Roadways/Runways * RV Parks
« Casinos « Military Housing
+ High-rise Residential « Parking Structures
* NursingHomes Historical Design/Review
« Forensic Investigation » Building Systems Lifecycle Analysis
» DocumentAnalysis » Physical Needs Assessments (PNA)
* Repair Recommendations » Capital Needs Assessments (CNA)
» ContractDisputes » Design/Build Handicap Renovations
* Mold Investigation + Utility Allowance Reports
 Building Code and Materials Research « Energy Audit Studies
« Expert Witness Testimony e Construction Inspection Software
» Americans with Disabilities Act (ADA) Development
Investigation and Analysis « Seismic Upgrades
» Fair Housing Act Investigations and Analysis + Structural Systems
» Accessibility Transition Plan Analysis and  Exterior Envelope Systems
Reports  Bidding and Contract Negotiation
+ University of California Professional » Modular and Panelized Wall Systems
Management Institute Staff Trainer/Mentor  Architectural Design, Review, Bidding, and
» ProjectManagement Construction
* Project Supervision » HUD Uniform Physical Condition Standards

« CostEstimating

« Bachelor of Science, Construction Engineering, Cal Poly State University, San Luis Obispo, CA

See Attached list of PCA and CNA reports completed solely by Mr. Paul Youngborg, AIA RAS



CERTIFICATION

CNA Specialists certifies that the data presented in this report is representative of
the site conditions observed during our inspection of Pueblo Del Mar on 9/6/2023. This
investigation and report have been prepared in accordance with Fannie Mae's
"Physical Needs Assessment, Guidance to the Property Evaluator” and in part the
Standard Guide for Property Condition Assessment: Baseline Property Condition
Assessment process as set forth by E 2017-99.

CNA Specialists will receive no material benefit from completing the Capital
Needs Assessment (CNA) other than the fee paid for the completion of the
report. The fee paid for the CNA will not influence the outcome or findings
included within the final report.

No other warranty either expressed or implied is made. This report is not to be
reproduced either in whole or in part without written consent from the client or
CNA Specialists. CNA Specialists, its officers, and its employees have no present
or contemplated interest in the property. Our employment and compensation for
preparing this report are not contingent upon our observations or conclusions.

Submitted By:

1345 Encinitas Blvd., #404
Encinitas, CA 92024
858-354-8001
paul@cnaspecialists.com

California Licensed Architect C-26812

Texas Registered Architect 21206

Texas Registered Accessibility Specialist #1300
Washington Registered Architect 9860
Maryland Registered Architect 16194

Hawaii Registered Architect 15065

California Licensed Contractor B-1 433367
Oregon Contractor CCB #205977

Warning: Title 18 U.S.C. 1001 provides in part that whoever knowingly and willfully makes or uses a document
containing any false fictitious or fraudulent statement or entry. in any manner in the jurisdiction of any
department of agency of the United States shall be fined not more than $10.000 or imprisoned for not more
than five years or both.



PROPOSED COST FORM

Complete Exhibit A to provide pricing that is consistent with the Scope of Services for services
proposed for Pueblo Del Mar. Please note, HACM holds the right to reduce the scope of services
if deemed necessary.

Price Proposal Hourly Rates
The price is required to be proposed in terms of hourly costs for each type of participant, and
travel costs.

The Price Proposal shall include a breakdown showing a fully burdened hourly rate for each
personnel classification by nature of the work required to complete the Scope of Services included
within this Solicitation. A detailed Price Proposal including the personnel to be used in
performance of the contract shall be identified and their rates shall be supported by supplying the
following:

1) Direct salary rates;

2) Overhead rates;

3) General and Administrative rates, if any;
4) Profit or fee

Part B. Price Proposal Fixed Fee per Assessment and Energy Audit. The price is required to
be proposed on a fixed fee per assessment and Energy Audit basis by Personnel Classification.

Price Proposals that are not submitted within the solicitation Exhibit or outside of the
Exhibit format will not be accepted.

Points assigned to Respondent in this category will be based on the proposed hourly rates and
fixed fee per assessment and evaluated based on its value to the Authority. The Respondent
with the overall lowest price will receive the maximum points; all others proposals will
receive a proportionately lower total score.

Allowable Costs

The Respondent is fully responsible for controlling its cost of performing this contract and for
properly pricing each project task. No price increases will be permitted for any alleged
miscalculations of the basic project-task dollar amounts. These amounts shall include all allowable
costs related to the performance of this contract, such as labor, overhead, profit, travel, materials,
all equipment, facilities, telephone services, etc.

Cost Analysis

The Authority will perform a cost analysis of the Respondent’s cost proposal. The cost analysis will
allow the Authority to determine the reasonableness of the proposed contract cost.

Travel Reimbursement

Travel in the Monterey County area shall not be reimbursed.



Hourly Rates : Please note, this form is required to be submitted for your proposal consideration.

Position
Classification

Rate/Hour

Overhead (%)

Profit (%)

Fully Burdened
Hourly Rate

Project Manager
Senior

Project Manager
Assistant

Project
Superintendent

Project
Superintendent

Assistant

Construction
Manager

Construction
Foreman

Principal

Estimator

Construction
Inspector

Skilled
Tradesperson
(Journeyman)

Semi-Skilled
Tradesperson
(Apprentice)

General Laborer

Administrative

Clerical

The costs quoted above shall include all taxes and any other charges including travel
expenses. The quoted costs should include labor and equipment, including all tools and
vehicles, as well as any overhead costs.

Proposer Name:

Authorized Signature:

Title:

Address:

Date:

Telephone:

Email:




PROFILE AND CERTIFICATION FORM (Page 1 of 3)

(1) Prime Sub-contractor (This form must be completed by and for each).

(2) Name of Firm: Telephone: Fax:

(3) Street Address, City, State, Zip:

(4) Primary Contact for this Project: Email Address:

(5) Identify Principals/Partners in Firm (Attach professional resumes for each):

NAME TITLE % OF OWNERSHIP

(6) Identify the individual(s) that will act as project manager and any other supervisory personnel that will
work on project; please attach professional resumes for each. (Do not duplicate any resumes required
above):

NAME TITLE

(7) Bidder Diversity Statement: You must circle all of the following that apply to the ownership of this firm
and enter where provided the correct percentage (%) of ownership of each:

(] Caucasian () Public-Held (] Government () Non-Profit
American (Male) Corporation Agency Organization
% % % %

Resident- (RBE), Minority- (MBE), or Woman-Owned (WBE) Business Enterprise (Qualifies by virtue of 51%
or more ownership and active management by one or more of the following:

(JResident-  (JAfrican ()**Native  (JHispanic ~ [JAsian/Pacific (JHasidic (JAsian/Indian

Owned* American American American American Jew American
% % % % % % %
(JWoman-Owned (JWoman-Owned (Disabled [(JSmall Business (JOther (Specify):
(MBE) (Caucasian) Veteran
% % % % %

If applicable, WMBE Certification Number:

Certified by (Agency):

(8) Federal Tax ID No.:

(9) Business Name as Listed on the California Secretary of State Website:

(10) California Secretary of State Entity Number:

(11) [APPROPRIATE JURISDICTION] Business License No.:

(12) State of License Type and No.:

* The undersigned party submitting this bid hereby certifies that the firm can meet and comply with
HACM's "Section 3 Requirements” attached hereto. (See ‘Section 3 Requirements Form and Action Plan’)




PROFILE AND CERTIFICATION FORM (Page 2 of 3)

(13) Vendor Diversity Outreach Requirements: HACM requires vendors/contractors/proposers undertake
good faith efforts to ensure that Minority Business Enterprises and Woman Business Enterprises are provided
opportunities to contract with HACM for the delivery of goods and services. The undersigned, as an authorized
representative of the business identified herein, hereby declares that the following statements are, to the best
of his/her/its knowledge, true and correct with respect to the efforts made in a "good-faith" attempt to comply
with HACM’s outreach requirements and that said business will provide to HACM evidence of the efforts
described herein within three working days of such request.

a.) Written Notice
U Not less than days prior to the submission of the bids/proposals,
we provided written notice of our interest in bidding and requested assistance from
organizations that provide assistance in the recruitment and placement of MBE/WBE and other
business enterprises. [NOTE: You may be requested to submit a list of organizations that
provided such assistance.]

O We did not provide such written notice.

b.) Advertisement
U Not less than days prior to the submission of the bids/proposals,
the undersigned party advertised for bids/proposals from interested MBE/WBE businesses in
more than one daily or weekly newspaper, trade association publications, minority or trade
oriented publications, trade journals, internet, social media and/or other media. [Proof of
advertisement must be attached.]

U The undersigned party did not advertise for bids from MBE/WBE businesses.

c.) Participation
Ol The undersigned party directly solicited MBE/WBE businesses that have agreed to
participate in this contract if awarded.

O The undersigned party did not obtain participation by MBE/WBE businesses.

(14) Insurance Certification: The undersigned party submitting this bid hereby certifies that the firm can
meet and comply with HACM's "Insurance Requirements” attached hereto. (See ‘HACM Insurance
Requirements’ attached) Copies of insurance certificates may be submitted with the proposal or the
information completed below. The insurance policies must name HACM as an additional insured and
maintained throughout the term of the contract. The firm(s) must provide HACM with Certificates of
Insurance for the preceding coverage. The insurance policies must provide a 30-day notice of cancellation
and be primary to any other insurance carried by HACM

Worker’s Compensation Insurance Carrier:

Policy No.: Expiration Date:

General Liability Insurance Carrier:

Policy No. Expiration Date:

Professional Liability Insurance Carrier:

Policy No. Expiration Date:

(15) Debarred Statement: Has this firm, or any principal(s) ever been debarred from providing any services
by the Federal Government, any state government, the State of , or any local government agency
within or without the State of ? Yes () No (J

If "Yes," please attach a full detailed explanation, including dates, circumstances and current status.




PROFILE AND CERTIFICATION FORM (Page 3 of 3)

(16) Disclosure Statement: Does this firm or any principals thereof have any current, past personal or
professional relationship with any Commissioner or Officer of HACM? Yes () No (J

If "Yes," please attach a full detailed explanation, including dates, circumstances and current status.

(17) Non-Collusive Affidavit: The undersigned party submitting this bid hereby certifies that such bid is
genuine and not collusive and that said bidder entity has not colluded, conspired, connived or agreed,
directly or indirectly, with any bidder or person, to put in a sham bid or to refrain from bidding, and has
not in any manner, directly or indirectly sought by agreement or collusion, or communication or
conference, with any person, to fix the bid price of affiant or of any other bidder, to fix overhead, profit
or cost element of said bid price, or that of any other bidder or to secure any advantage against HACM
or any person interested in the proposed contract; and that all statements in said bid are true.

(18) Indemnification Certification: The undersigned party submitting this bid hereby certifies that the firm
expressly agrees to indemnify, defend, hold harmless and indemnify HACM, and its respective
commissioners, members, officers, agents and employees of and from all claims, loss, damage, injury,
actions, causes of action and liability of every kind, nature and description directly or indirectly arising
out of or connected with the performance of this Contract and any of Contractor's operations or activities
related thereto, excluding the willful misconduct or the gross negligence of the person or entity seeking
to be defended, indemnified or held harmless.

(19) Section 3 and Labor Compliance: The undersigned party submitting this bid hereby certifies that the
firm can meet and comply with HACM's "Section 3 Requirements” and Labor Compliance standards
including submission of certified payrolls and paying employees the required prevailing wages.

(20) Labor Code Certification: The undersigned party submitting this bid hereby certifies that party
submitting this bid hereby is aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for worker’s compensation or to undertake self-insurance
in accordance with the provisions of that Code, and will comply with such provisions before commencing
the performance of the work of this Agreement”.

(21) Verification Statement: The undersigned party hereby states that by completing and submitting this
form he/she is verifying that all information provided herein is, to the best of his/her knowledge, true
and accurate, and agrees that if HACM discovers that any information entered herein is false, that shall
entitle HACM to not consider nor make award or to cancel any award with the undersigned party.

Signature Date Printed Name Company




HOUSING
AUTHORITY

COUNTY OF MONTEREY

Contractor’s Summary Guide to
Section 3 Compliance

A. Introduction and Summary

The Housing Authority of the County of Monterey(HACM) has established a policy
whereby any contractor that transacts business with HACM must meet the requirements
of HACM Section 3 Policy as outline in this document. This Section 3 Policy is required
to be a flow down provision to each subcontract at every tier. This policy applies to all
contracts valued over $250,000.

This policy requires that employment and other economic opportunities generated by
certain HUD financial assistance, to the greatest extent feasible, and consistent with
existing Federal, State, and local laws and regulations, be directed to low- and very low-
income persons, particularly those who are recipients of government assistance for
housing, and to business concerns which provide economic opportunities to low- and
very low-income persons.

This document serves to fulfill two (2) main objectives: 1) it contains program definitions,
requirements, information on program assistance provided by HACM and 2) it outlines
the Section 3 program compliance measures of HACM.

B. Definitions

Low-Income Person

A family (including single persons) whose income does not exceed 80% of the median
income for the area, as determined by HUD, with adjustments for smaller and larger
families (See HACM income eligibility chart).

Very Low-Income Person

A family (including single persons) whose income does not exceed 50% of the median
family income for the area, as determined by HUD, with adjustments for smaller or
larger families (See HACM income eligibility chart).

Section 3 Worker

A Section 3 worker is any worker who currently fits into, or when hired within the past

five years fit into, at least one of the following categories:

1. The worker’'s income for the previous or annualized calendar year is below the
income limit established by HUD

2. The worker is employed by a Section 3 business concern
3. The worker is a YouthBuild participant.

Section 3 Business Concern



A Section 3 business concern is any type of business (sole proprietorship,
partnership, non-profit, corporation) that meets at least one of the following criteria,
documented within the last six-month period:

1. At least 51 percent owned and controlled by low- or very low-income person;

2. Over 75 percent of the labor hours performed for the business over the prior
three-month period are performed by Section 3 workers; or

3. A business at least 51 percent owned and controlled by current public housing
residents or residents who currently live in Section 8-assisted housing

YouthBuild Program

YouthBuild is a community-based pre-apprenticeship program that provides job
training and educational opportunities for at-risk youth ages 16-24 who have
previously dropped out of high school.

YouthBuild participants learn vocational skills in construction, as well as in other in-
demand industries that include health care, information technology, and hospitality.
Youth also provide community service through the required construction or
rehabilitation of affordable housing for low-income or homeless families in their own
neighborhoods

Targeted Section 3 Worker
A Section 3 targeted worker is a Section 3 worker who:

(1) is employed by a Section 3 business concern: or

(2) currently fits or when hired fit at least one of the following categories, as
documented within the past five years:
(i) A resident of HACM or Section 8-assisted housing;

(i) A resident of other public housing projects or Section 8-assisted housing
managed by a PHA that is providing the assistance; or
(iii) A YouthBuild participant.

(3) A business at least 51 percent owned and controlled by current public housing
residents or residents who currently live in Section 8-assisted housing.

Section 3 Project
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Section 3 projects are housing rehabilitation, housing construction, and other public
construction projects assisted under HUD programs that provide housing and
community development financial assistance when the total amount of assistance to
the project exceeds a threshold of $250,000. The threshold is $100,000 where the
assistance is from the Lead Hazard Control and Healthy Homes programs. Section 3
applies, on a per project basis, to all HACM projects that are fully or partially funded
with HUD funding.

C. HACM Section 3 Goals

There are two Section 3 Goals. One for Section 3 Workers and the other for Section 3
targeted Workers. For HACM the goal for Section 3 workers is set at 25 percent or
more of the total number of labor hours worked by all workers employed within HACM'’s
fiscal year. The benchmark for Targeted Section 3 workers is set at 5 percent or more
of the total number of labor hours worked by all workers employed with public housing
financial assistance within HACM'’s fiscal year. This means that the 5 percent is included
as part of the 25 percent threshold.

D. Section 3 Plan

The Contractor is required to submit with their bid/proposal package a Section 3 Plan for
HACM review and written approval. The Section 3 Plan will detail the processes to be
implemented to ensure that the above Section 3 goals will be met. The plan should
specify the number of positions expected to be created and what minimum qualifications
and skills will be required in order to perform the positions. The plan should also
address the Contractor's strategy for recruiting HACM residents for the available
positions, which should include consultation with OHA's Section 3 Coordinator.

Qualitative processes to be included, but not limited to, in the Section 3 Plan are
identified below. The HUD Section 3 website has additional educational resources and
tools for developing the Section 3 Plan. The HUD website can be accessed at
https://www.hud.gov/section3/.

E. Qualitative Processes for Section 3 Plan

The HACM Resident & Community Services Coordinator is the HACM’s point of contact
for assistance in identifying HACM'’s Section 3 and Targeted Workers.

Engaging in outreach efforts to generate job applicants who are Targeted Section 3
workers should but not be limited to the following.
* Providing training or apprenticeship opportunities.
» Providing technical assistance to help Section 3 workers compete for jobs (e.g.,
resume assistance, coaching).
 Providing or connecting Section 3 workers with assistance in seeking employment
including: drafting resumes, preparing for interviews, and finding job opportunities
connecting residents to job placement services.
* Holding one or more job fairs.
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* Providing or referring Section 3 workers to services supporting work readiness and
retention (e.g., work readiness activities, interview clothing, test fees, transportation,
childcare).

* Providing assistance to apply for/or attend community college, a four-year
educational institution, or vocational/technical training.

* Assisting Section 3 workers to obtain financial literacy training and/or coaching.

» Engaging in outreach efforts to identify and secure bids from Section 3 business
concerns.

* Providing technical assistance to help Section 3 business concerns understand and
bid on contracts.

« Dividing contracts into smaller jobs to facilitate participation by Section 3 business
concerns.

* Providing bonding assistance, guaranties, or other efforts to support viable bids from
Section 3 business concerns.

 Promoted use of business registries designed to create opportunities for
disadvantaged and small businesses.

» Qutreach, engagement, or referrals with the state one-stop system as defined in
Section 121(e)(2) of the Workforce Innovation and Opportunity Act.

F. Documenting and Reporting-Section 3 Plan

1. Contractor agrees to report the labor hours performed by Section 3 Workers for
the work identified in each payment request. The reporting of Section 3 Worker
hours, as prepared by the Contractor, must be approved in writing by HACM'’s
Labor Compliance Officer.

2. The Contractor and its subcontractors shall provide all required compliance data
with respect to Contractor’s Section 3 Plan to HACM via LCP tracker software.
The Contractor and its subcontractors shall be responsible for responding to any
requests for data or information by the noted response due dates. The Contractor
shall also be responsible for ensuring that all subcontractors have completed all
requested items with complete and accurate information and that their contract
information is current.

G. Compliance Reporting Systems

HACM utilizes LCPtracker in order to monitor the compliance requirements for
Davis- Bacon, and Section 3 labor hour tracking policy requirements.

H. Section 3 Calculations

Below are the formulas for calculating Section 3 and Target Workers. This formula will be
utilized to validate that contractors have met HACM’s Section 3 goals.

Section 3 Workers = > 25%
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Total Labor Hours

Section 3 Target Workers = > 5%
Total Labor Hours

Note: Professional Service Contracts are not applicable to Section 3 requirements.
However, if Section 3 goals are met by a Professional Service Contractor, the hours can
be added in the numerator of the Section 3 calculation.

Resident Referral Process

HACM is committed to working with general contractors and subcontractors to help them
reach their Section 3 goals. This process ensures that each candidate is in good standing
with the housing authority and has a background that qualifies him/her to perform the
essential functions of the job.

To ensure the best possible match, it is important that contractors communicate their hiring
needs to HACM well in advance of the project start date. We request at least 2 business
days’ notice before the employee’s start date, but earlier notice is preferred. We will work
with you to identify a pool of candidates for each position. If we cannot provide you with a
candidate, we will grant you a waiver to document your efforts to meet the Section 3 goals.

Union Contractors: OHA’s Family and Community Partnerships department (FCP) has established a list of current OHA
residents in construction trade unions that is sent to contractors on a regular basis. If there is no candidate that meets your
hiring needs, you are encouraged to consider sponsoring an OHA resident who is not a member of a trade union to meet
your Section 3 hiring goals.

New Hire Section 3 Information Form

General contractors and subcontractors will be provided this form upon award. Every new
hire should be requested to complete the form. The form provides the means to determine
Section 3 eligibility of the employee. The forms should be submitted to HACM as soon as
possible after hiring for verification of Section 3 status.

Monthly Reports
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HACM requires monthly reports listing all new hires and Section 3 hires from all contractors
and subcontractors on Section 3 covered projects. A sample report will be provided. Reports
shall be due on the fifth day of each month for the preceding month.

Record Maintenance and Documentation

All projects and activities that are subject to Section 3 requirements shall maintain
comprehensive documentation of their Section 3 outreach efforts and implementation
activities. Section 3 documentation files should be clearly maintained and be available for
review by Oakland Housing Authority and/or HUD officials.

Compliance Reviews

HACM staff will conduct regular compliance reviews, which consist of comprehensive
analysis and evaluation of the contractor's compliance with Section 3. Where
noncompliance is found, HACM will notify the contractor of the deficiency and make
recommendations for corrective actions.

$50,000 or less
$57,150 or less
$64,300 or less
$71,400 or less
$77,150 or less
$82,850 or less
$88,550 or less
$94,250 or less
(Income limits eff. 04/01/2022)
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HOUSING
AUTHORITY

COUNTY OF MONTEREY

Section 3 Action Plan (2 pages)

All firms and individuals bidding on any Section 3 covered contract with the Housing Authority of
the County of Monterey (HACM) MUST COMPLETE AND SUBMIT THIS ACTION PLAN WITH
THE BID, OFFER, OR PROPOSAL. Any solicitation response that does not include this document

(completed and signed) will be considered non-responsive and not eligible for award.

PRELIMINARY STATEMENT OF CURRENT WORKFORCE AND HIRING NEEDS

THIS PLAN OUTLINES YOUR COMMITMENT TO HACM’S SECTION 3 HIRING GOALS

CoMPANY NAME:
ADDRESS:

PROJECT
(BID/RFP#):

GENERAL [_| SUBCONTRACTOR [_]

JOB CATEGORY: EXAMPLES
ADMINISTRATIVE ASST., OFFICE
MANAGER, CLERK, PROJECT
MANAGER, EQUIPMENT
MECHANIC, JANITORIAL, HOUSING
MANAGEMENT, LABORER,
LANDSCAPER,
GLAZIER-JOURNEYMAN, GLAZIER-
APPRENTICE,
PLUMBER-JOURNEYMAN,
PLUMBER-APPRENTICE

(A)

# of
CURRENT
Employees

(Core
Staff)

(B)

PROJECTED
# of New
Hires
FORTHIS
PROJECT

(C)

PROJECTED
# of Section
3 Hires

(D)

PROJECTED
Section 3
Hires as a

Percentage of
NEW HIRES

%

%

%

%

%

%

%

OTHER, PLEASE LIST.

%

__ (Check here and attach another sheet if applicable)
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| attest that the above information is true and correct. The company certifies that the
above table represents the appropriate number of employee positions and also
represents the number of Section 3 employees that the company proposes to hire.

Signature Printed Name

Title Date
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Section 3 Action Plan (continued)

EFFORTS TO ACHIEVE SECTION 3 COMPLIANCE

Indicate the efforts your organization will take to direct employment and other economic
opportunities, to the greatest extent feasible, to low-income residents. Think about how you
can leverage your resources and expertise to foster training and employment opportunities
for Section 3 residents. Examples include, but are not limited to, the following. Check all
that apply.

O

Utilize and manage union privileges such as name-call, transfer, rehire, and
sponsorship.

Financially sponsor HACM resident(s) in trainings, certifications,

professional mentorships, etc.

Distribute flyers door-to-door to HACM owned and managed properties.

Run multiple advertisements in local media such as newspapers and radio stations,
and/or Internet-based job-posting websites announcing the hiring and contracting
opportunities.

Contract with certified Section 3 businesses, in construction and non-construction
trades

Post signs at the entrance to the job site stating that it is a Section 3 covered project.
Sponsor (schedule, advertise, finance, or provide in-kind services) a job informational
meeting to be conducted by the housing authority or a contractor representative.
Undertake job counseling, education and related programs in association with local
educational institutions.

Other:

90f 12



| attest that the above information is true and correct.

Signature Printed Name

Title Date
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SECTION 3 CLAUSE (24 CFR 135.38)

This contract is subject to the following conditions under Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3).

A.

The work to be performed under this contract is subject to the requirements of Section 3
of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u
(Section 3). The purpose of Section 3 is to ensure that employment and other economic
opportunities generated by HUD assistance or HUD-assisted projects covered by Section
3, shall, to the greatest extent feasible, be directed to low and very low-income persons,
particularly persons who are recipients of HUD assistance for housing.

. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135

and 24 CFR Part 75, which implement Section 3. As evidenced by their execution of this
contract, the parties to this contract certify that they are under no contractual or other
impediment that would prevent them from complying with the Part 135 regulations.

. The contractor agrees to send to each labor organization or representative of workers

with which the contractor has a collective bargaining agreement or other understanding, if
any, a notice advising the labor or organization or workers' representative of the
contractor's commitments under this Section 3 clause, and will post copies of the notice
in conspicuous places at the work site where both employees and applicants for training
and employment positions can see the notice. The notice shall describe the Section 3
preference, shall set forth minimum number and job titles subject to hire, availability of
apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking applications for each of the positions; and the anticipated
date the work shall begin.

. The contractor agrees to include this Section 3 clause in every subcontract subject to

compliance with regulations in 24 CFR Part 135 and 24 CFR Part 75, and agrees to take
appropriate action, as provided in an applicable provision of the subcontract or in this
Section 3 clause, upon finding that the subcontractor is in violation of the regulations in
24 CFR Part 135 and 24 CFR Part 75. The contractor will not subcontract with any
subcontractor where the contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 135 and 24 CFR Part 75.

. The contractor will certify that any vacant employment positions, including training

positions that are filled (1) after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR Part
135 require employment opportunities to be directed, were not filled to circumvent the
contractor's obligations under 24 CFR Part 135 and 24 CFR Part 75.

. Noncompliance with HUD's regulations in 24 CFR Part 135 and CFR Part 75 may result

in sanctions, termination of this contract for default, and debarment or suspension from
future HUD assisted contracts.

. With respect to work performed in connection with Section 3 covered Indian housing

assistance, Section 7(b) of the Indian Self-Determination and Education Assistance Act
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(25 U.S.C. 450e) also applies to the work to be performed under this contract. Section
7(b) requires that to the greatest extent feasible (preference and opportunities for training
and employment shall be given to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations and Indian-owned Economic
Enterprise. Parties to this contract that are subject to the provisions of Section 3 and
Section 7(b) agree to comply with Section 3 to the maximum extent feasible, but not in
derogation of compliance with Section 7(b).
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Hasbeen authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5.  Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ ]is, [ ]lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[ 1 Asian Pacific Americans

[ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

[ 1 Black Americans
[ 1 Hispanic Americans
[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

(applicable

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification
tracts exceeding $100,000)

(applicable to con-

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[ Tis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)
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HOUSING
AUTHORITY

COUNTY OF MONTEREY

Housing Authority of the County of Monterey Initiatives

RFP # Patio/Deck Repairs and Resealing for Pueblo Del Mar Apartments

Addendum #1
(Page 1 of 2)

Date issued and released,

The following questions were submitted by the deadline and are answered
in this addendum.

Question 1:

Answer 1:

This addendum is also issued to advise all potential bidders to note the
following corrections: (All other items in the original bid documents remain
in effect.)



HOUSING
AUTHORITY

COUNTY OF MONTEREY

Housing Authority of the County of Monterey Initiatives RFP #
Patio/Deck Repairs and Resealing for Pueblo Del Mar

Apartments Addendum #
(Page 1 of 2)

ACKNOWLEDGEMENT

Bidder hereby acknowledges this addendum:

Name of Firm:

Authorized Signature:

Date:

Acknowledgement of this Addendum must be included with your bid.



CONTRACT FOR SERVICE
BY AND BETWEEN
HOUSING AUTHORITY OF THE
COUNTY OF MONTEREY
AND

This CONTRACT FOR SERVICE (“Contract”) is made on

("Effective Date") by and between the Housing Authority of the

County of Monterey, a California nonprofit public benefit corporation (“HACM”)

and , R a California ,

("CONTRACTOR”). HACM and CONTRACTOR are collectively referred to herein as the

“Parties.”

RECITALS

WHEREAS, [In paragraph style tell a brief story of the background, necessity and
purpose of the Contract. This is the appropriate place to recite (hence, the title '"recitals')

any special circumstances or consideration related to the Contract.];

WHEREAS, [For example, HACM Board of Directors approved Board Resolution No.

on to execute a one year contract with four additional one year option terms in the

combined amount not to exceed $0.00 over the five year period;

WHEREAS, [Or, you may want to describe an emergency situation which gives rise

to the need to enter into the Contract.];

WHEREAS, [Or, you may want to cite the program which the Contract is helping us

implement; e.g., “HACM is implementing a program for Public Housing residents."]; and
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WHEREAS, [The point is that here you provide a readable narrative which
explains the Contract quickly to someone who picks it up and/or cover any external factors
which are important to it.].

WHEREAS, CONTRACTOR was the successful bidder in connection with
HACM’s Invitation for Bids [OR RFP] No. for dated

, 20XX incorporated herein by this reference (“[INSERT SOLICITATION

NO.]”); and

WHEREAS, CONTRACTOR has the expertise, special skills, knowledge and
experience to perform the duties set out herein and in the [INSERT SOLICITATION NO.], and
agrees to provide such services to HACM.

NOW THEREFORE, in consideration of the mutual covenants contained herein,
the Parties hereto agree as follows:

1. DESCRIPTION OF SERVICES. CONTRACTOR shall furnish all labor, material

and equipment as outlined and specified in (i) the Scope of Services attached hereto as Exhibit A
and incorporated herein by this reference, (ii) [INSERT SOLICITATION NO.] incorporated
herein by this reference; and (iii) CONTRACTOR’s proposal submitted to HACM
on

in connection with [INSERT SOLICITATION NO.] which is incorporated

herein by this (collectively, “Service” or “Services”).

1.1 ~ CONTRACTOR shall, as required by applicable code, law or regulation,
provide all Services.

1.2 CONTRACTOR affirms this it is fully apprised of all of the work to be
performed under this Contract and CONTRACTOR agrees it can properly perform this work;

1.3 Acceptance by HACM of CONTRACTOR’s performance under this
Contract does not operate as a release of CONTRACTOR’s responsibility for full compliance
with the terms of this Contract.

1.4 CONTRACTOR represents and maintains that it is skilled in the
professional calling necessary to perform all services, duties and obligations required by this

Contract and Exhibit “A,” to fully and adequately provide all services and HACM relies upon
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this representation. CONTRACTOR shall perform the services and duties in conformance to and
consistent with the standards generally recognized as being employed by professionals in the same
discipline in the State of California. CONTRACTOR further represents and warrants to HACM that it has
all licenses, permits, qualifications and approvals of whatever nature that are legally required to practice
its profession. CONTRACTOR further represents that it shall keep all such licenses and approvals in

effect during the Term of this Contract.

2. PERIOD OF PERFORMANCE. The term of this Contract shall commence on the

Effective Date and continue in effect until , 20XX unless earlier terminated

pursuant to paragraph 13 below (“Term”).

Contractor's Schedule of Performance is set forth in Exhibit .

[The start of work should be by a Notice to Proceed, but the Contract itself
can serve as such notice by saying "The work under this Contract shall commence
as of the effective date of the Contract.” If there are interim dates for deliverables,
or a time line for tasks, that should be called out here. If that is lengthy and likely
to be amended often, use an attachment.]

2.1  Extension. At the discretion of HACM, HACM shall have the option to
extend this Contract for ___(__) additional consecutive one (1) year periods. The exercise of
each extension must be first approved in writing by HACM and memorialized in a written
amendment to this Contract executed by the Parties hereto. The cumulative period of
performance under this Contract (including the initial Term) shall not exceed a total of five (5)
years with a completion/termination date of .  All  applicable  indemnification
provisions in this

Contract shall survive the termination of this Contract.
[For Option Years use below]

a. Initial Term. The Initial term of this Contract will begin on
, and end on , , unless earlier terminated as
provided herein.

Page 3 of 25



b. First Option Term. HACM, at its sole discretion, may elect to extend the
term of the Contract for the period of through
(“First Option Term”) by giving written notice to the Contractor prior
to the expiration of the Initial Term, unless earlier terminated as
provided herein.

c. Second Option Term. HACM, at its sole discretion, may elect to extend
the term of the Contract for the period of .
through . (“Second Option Term”) by giving written
notice to the Contractor prior to the expiration of the First Option
Term, unless earlier terminated as provided herein.

d. Third Option Term. HACM, at its sole discretion, may elect to extend the
term of the Contract for the period of W . through ,
____ (“Third Option Term”) by giving written notice to the Contractor
prior to the expiration of the Second Option Term, unless earlier
terminated ad provided herein.

3. COMPENSATION/PAYMENT.

[Insert appropriate additional language — including the basis for payment,
e.g., hourly, by task, upon completion; how and when payment is made — monthly,
at completion, upon invoices submitted no more frequently than every thirty (30)
days (there should always be a requirement that the Contractor submit a piece of
paper that can be processed, even if it is only a one-line bill saying "For Services
Rendered"); some mention should be made of expenses, that is, whether or not
they are reimbursable or included and, if allowed, what kind and how much.

For example: "The maximum amount payable under this Contract is
Twenty-Five Thousand Dollars ($25,000). Payment shall be made according to the
schedule and terms described on Exhibit B, "Payment Schedule."” All expenses
of Contractor are included in the amounts payable pursuant to Exhibit B, and no
expenses shall be reimbursed separately.”]

3.1 HACM will compensate CONTRACTOR for all services rendered,
products provided and costs and expenses incurred for the Service as provided pursuant to this
Contract and the Payment Schedule attached hereto as Exhibit ""B" and incorporated herein by

this reference.
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3.2 The maximum total amount of compensation paid to the CONTRACTOR

by HACM pursuant to this Contract during the initial Term, including any HACM approved

extensions, shall not exceed the maximum total sumof __ Dollars ($ .00),
including any expenses ("Maximum Contract Amount"). [In the event HACM exercises any of
the options set forth in Section 3.1 above, HACM shall pay to Contractor the following annual
amounts for performance of the Services; provided, however, in no event shall the maximum
total amount of compensation paid to the CONTRACTOR by HACM pursuant to this Contract
during the initial Term, plus an option periods, exceed the Maximum Contract Amount:

a. First Option Term

b. Second Option Term

c. Third Option Term]

HACM is not responsible for any fees or costs above or beyond the contracted
amount and shall have no obligation to purchase any specified amount of services or products,

unless agreed to by HACM in writing.

3.3  CONTRACTOR shall invoice HACM once services are rendered in
accordance with Exhibit “A” attached hereto. HACM shall pay the invoice within thirty (30)
working days from the date of receipt of the invoice. HACM shall not be liable for any interest or

late charges in the performance of this Contract.

3.5  No payroll or employment taxes of any kind will be withheld or paid by
HACM on behalf of Contractor. HACM will not treat Contractor as an employee with respect
to the Contract services for any purpose, including federal and state tax purposes. Contractor
understands and agrees that it is Contractor's sole responsibility to pay all taxes required by law,
including self-employment social security tax. HACM will issue an IRS 1099 Form, or other
appropriate tax reporting document, to Contractor for the Contract Services.

4. ADDITIONAL SERVICES. The CONTRACTOR shall not perform any
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additional services or incur additional expenses, outside of this Contract, without first receiving
the express written consent to proceed from HACM in the form of an amendment to this
Contract.

5. AMENDMENTS TO WORK PROGRAM. Any amendments or modifications to

this Contract shall require the prior written approval of the HACM Board of Directors, unless
such amendment or modification is within the delegated authority of the HACM Executive
Director as authorized by the HACM Board of Directors. Such changes shall be mutually
agreed upon by and between the Executive Director and CONTRACTOR and shall be
incorporated in written amendments to this Contract.

6. INSPECTION OF SERVICES. All performances under this Contract shall be

subject to inspection by HACM. CONTRACTOR shall provide adequate cooperation to
HACM representative to permit him/her to determine CONTRACTOR’s conformity with the
terms of this Contract. If any services performed or products provided by CONTRACTOR are
not in conformance with the terms of this Contract or [INSERT SOLICITATION NO.],
HACM shall have the right to require CONTRACTOR to perform the services or provide the
products in conformance with the terms of this Contract and/or [INSERT SOLICITATION
NO.] at no additional cost to HACM. When the services to be performed or the products to be
provided are of such nature that the difference cannot be corrected, HACM shall have the right
to: (1) require CONTRACTOR immediately to take all necessary steps to ensure future
performance in conformity with the terms of this Contract; and/or (2) if applicable, reduce the
Contract price to reflect the reduced value of the services performed or products provided.
HACM may also terminate this Contract for default and charge to CONTRACTOR any costs
incurred by HACM because of CONTRACTOR’s failure to perform.

CONTRACTOR shall establish adequate procedures for self-monitoring to ensure proper
performance under this Contract; and shall permit an HACM representative to monitor, assess
or evaluate CONTRACTOR’s performance under this Contract at any time upon reasonable
notice to CONTRACTOR.

1.1 INDEPENDENT CONTRACTOR. The Contractor is an independent contractor

and not an officer, employee or agent of HACM, and is solely responsible for its acts or
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omissions (and the acts and omissions of its agents and employees). The Contractor acknowledges
and agrees that: (i) this Contract constitutes a "business-to-business" contract under section 2776
of the California Labor Code, and the Consultant is a "business service provider", and HACM is
the "contracting business"; (i) HACM has no control or direction of the means, methods, or
techniques utilized by the Contractor in connection with performance and implementation of
the Services;

(ii1) the Contractor is providing the Services directly to HACM and not to customers of HACM,;
(iv) the Contractor maintains a business location, which can include the Contractor 's residence,
separate from the business or work location of HACM; (v) the Contractor is customarily engaged
in an independently established business of the same nature as the Services to be provided
pursuant to this Contract; (vi) the Contractor is free to contract with other businesses or
customers to provide the same, or similar, services and maintains a clientele without restrictions
from HACM; (vii) the Contractor advertises and holds itself out to the public as available to
provide the same or similar services as the Services; (viii) the Contractor provides its own tools,
vehicles, and equipment to perform the Services, excluding any proprietary materials that may be
necessary to perform the Services under the contract; (ix) the Contractor had the ability to
negotiate the compensation set forth in this Contract; (x) the Contractor, consistent with the
nature of the work to be performed under this Contract, can set its own hours and location of
work in connection with the Services,

(xi) the Contractor is not performing the type of work for which a license from the Contractors’
State License Board is required, pursuant to Chapter 9 (commencing with Section 7000) of
Division 3 of the Business and Professions Code, (xii) this Contract specifies the payment amount,
including any applicable rate of pay, for the Services to be performed, as well as the due date of
payment for such Services, (xiii) if the Services are performed in a jurisdiction that requires the
Contractor to have a business license or business tax registration, the Contractor has the required
business license or business tax registration, and (xiv) the Contractor meets all of the other
standards set forth in section 2776 of the California Labor Code to be considered an independent
contractor, including meeting the Borello standard that governs independent contractor status (see
S.G. Borello & Sons, Inc. v. Dept. of Industrial Relations (1989) 48 Cal.3d 341). Neither the
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Contractor, nor any of the Contractor 's officers, employees, subcontractors, sub-consultants, or
agents, will obtain any rights to retirement, health care or any other benefits which may
otherwise accrue to HACM's employees. The Contractor expressly waives any claim it may
have to any such rights. The Contractor will have no authority to bind HACM in any manner, nor
to incur any obligation, debt or liability of any kind on behalf of or against HACM, whether by
contract or otherwise, unless such authority is expressly conferred under this Contract or
authorized written amendments to this Contract.

7. SUBCONTRACT FOR WORK OR SERVICES. No contract shall be made by

CONTRACTOR with any other party for furnishing any of the work or services under this
Contract without the prior written approval of HACM; but this provision shall not require the
approval of contracts of employment between CONTRACTOR and personnel assigned under this
Contract, or for Parties named in [INSERT SOLICITATION NO.] and agreed to under this
Contract.

8. NO EXCLUSIVITY. This is not an exclusive agreement, and Contractor

acknowledges that nothing in this Contract will be deemed to create any exclusivity for the
benefit of Contractor, or otherwise waive, limit, or impair HACM's ability to contract with other
third-parties providing the same or similar services as provided by the Contractor pursuant to

this Contract.

10. INDEMNIFICATION. CONTRACTOR shall indemnify and hold harmless

HACM, its directors, officers, Board of Directors, elected and appointed officials, employees,
agents and representatives (individually and collectively hereinafter referred to as Indemnitees)
from any liability whatsoever, based or asserted upon any act, omission, or services of
Contractor, its officers, employees, subcontractors, independent contractors, agents or
representatives arising out of or in any way relating to this Contract, including but not limited to
property damage, bodily injury, or death (HACM employees included), or any other element of
damage of any kind or nature whatsoever, relating to or in any way connected with or arising
from the performance of Contractor, its officers, employees, subcontractors, independent

contractors, agents or representatives from this Contract. Contractor shall defend, at its sole
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expense, all costs and fees including, but not limited to, attorney fees, cost of investigation,
defense and settlements or awards, the Indemnitees in any claim or legal action based upon such
alleged acts or omissions. With respect to any action or claim subject to indemnification herein by
Contractor, Contractor shall, at their sole cost, have the right to use counsel of their own choice and shall
have the right to adjust, settle, or compromise any such action or claim without the prior consent of
HACM; provided, however, that any such adjustment, settlement or compromise in no manner
whatsoever limits or circumscribes Contractor's indemnification to Indemnitees as set forth herein.
Contractor's obligation hereunder shall be satisfied when Contractor has provided to HACM the
appropriate form of dismissal relieving HACM from any liability for the action or claim involved. The
specified insurance limits required in this Contract shall in no way limit or circumscribe
Contractor's obligations to indemnify and hold harmless the Indemnitees herein

from third party claims.

HACM does not, and shall not, waive any rights that it may possess against Contractor
because of acceptance by HACM, or the deposit with HACM, of any insurance policy or
certificate required pursuant to this Contract. This hold harmless, indemnification and defense
provision shall apply regardless of whether or not any insurance policies determined to be
applicable to the claim, demand, damage, liability, loss, cost or expense. The indemnity
obligations of Contractor contained in this Contract shall survive the termination and expiration
of this Contract.

11.  INSURANCE. Without limiting or diminishing the CONTRACTOR’s obligation
to indemnify or hold HACM and the Indemnitees harmless, CONTRACTOR shall procure and
maintain or cause to be maintained, at its sole cost and expense, the following insurance coverages
during the term of this Contract. As respects to the insurance section only, HACM herein refers
to the Housing HACM of the City of Oakland its directors, officers, Board of Commissioners,
employees, elected or appointed officials, agents or representatives as Additional Insureds.

11.1 Workers” Compensation. If the CONTRACTOR has employees as defined

by the State of California, the CONTRACTOR shall maintain statutory Workers' Compensation
Insurance (Coverage A) as prescribed by the laws of the State of California. Policy shall include
Employers’ Liability (Coverage B) including Occupational Disease with limits not less than

$1,000,000 per person per accident. The policy shall be endorsed to waive subrogation in favor
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of HACM.

11.2 Commercial General Liability. Commercial General Liability insurance

coverage, including but not limited to, premises liability, unmodified contractual liability,
products and completed operations liability, personal and advertising injury, employment
practices liability, and cross liability coverage, covering claims which may arise from or out of
CONTRACTOR’s performance of its obligations hereunder. Policy shall name HACM, as
Additional Insureds. Policy’s limit of liability shall not be less than $1,000,000 per occurrence
combined single limit. If such insurance contains a general aggregate limit, it shall apply
separately to this Contract or be no less than two (2) times the occurrence limit.

11.3 Vehicle Liability. If vehicles or mobile equipment are used in the

performance of the obligations under this Contract, then CONTRACTOR shall maintain liability
insurance for all owned, non-owned or hired vehicles so used in an amount not less than
$1,000,000 per occurrence combined single limit. If such insurance contains a general aggregate
limit, it shall apply separately to this Contract or be no less than two (2) times the occurrence
limit. Policy shall name HACM, as Additional Insureds.

11.4 Professional Liability. CONTRACTOR shall maintain Professional Liability

Insurance providing coverage for the CONTRACTOR’s performance of work included within
this Contract, with a limit of liability of not less than $1,000,000 per occurrence and $2,000,000
annual aggregate. If CONTRACTOR’s Professional Liability Insurance is written on a claims
made basis rather than an occurrence basis, such insurance shall continue through the term of this
Contract and CONTRACTOR shall purchase at his sole expense either 1) an Extended Reporting
Endorsement (also, known as Tail Coverage); or 2) Prior Dates Coverage from new insurer with
a retroactive date back to the date of, or prior to, the inception of this Contract; or 3) demonstrate
through Certificates of Insurance that CONTRACTOR has Maintained continuous coverage with
the same or original insurer. Coverage provided under items; 1), 2), or 3) will continue as long as
the law allows.

11.5 Cyber Liability Insurance. Cyber Liability Insurance, with limits not less than

$2,000,000 per occurrence or claim, $2,000,000 aggregate. Coverage shall be sufficiently broad
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to respond to the duties and obligations as is undertaken by Contractor in this agreement and shall
include, but not limited to, claims involving infringement of intellectual property, including but
not limited to infringement of copyright, trademark, trade dress, invasion of privacy violations,
information theft, damage to or destruction of electronic information, release of private
information, alteration of electronic information, extortion and network security. The policy shall
provide coverage for breach response costs as well as regulatory fines and penalties as well as
credit monitoring expenses with limits sufficient to respond to these obligations.

If the Contractor maintains broader coverage and/or higher limits than the minimums
shown above, HACM requires and shall be entitled to the broader coverage and/or higher limits
maintained by the Contractor. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to HACM.

11.6  General Insurance Provisions - All lines.

a. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M BEST rating of not less
than A: VII (A:8) unless such requirements are waived, in writing, by
HACM Risk Manager. If HACM’s Risk Manager waives a requirement for a
particular insurer such waiver is only valid for that specific insurer and only
for one policy term.

b. The CONTRACTOR must declare its insurance self-insured retention for each
coverage required herein. If any such self-insured retention exceeds
$2,500,000 per occurrence each such retention shall have the prior written
consent of HACM Risk Manager before the commencement of operations
under this Contract. Upon notification of self-insured retention unacceptable
to HACM, and at the election of HACM’s Risk Manager, CONTRACTOR’s
carriers shall either; 1) reduce or eliminate such self-insured retention as
respects this Contract with HACM, or 2) procure a bond which guarantees
payment of losses and related investigations, claims administration, and

defense costs and expenses.
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C.

.

CONTRACTOR shall cause CONTRACTOR’s insurance carrier(s) to furnish
HACM with either 1) a properly executed original Certificate(s) of Insurance
and certified original copies of Endorsements effecting coverage as required
herein, and 2) if requested to do so orally or in writing by HACM Risk
Manager, provide original Certified copies of policies including all
Endorsements and all attachments thereto, showing such insurance is in full
force and effect. Further, said Certificate(s) and policies of insurance shall
contain the covenant of the insurance carrier(s) that thirty (30) calendar days
written notice shall be given to HACM prior to any material modification,
cancellation, expiration or reduction in coverage of such insurance. In the
event of a material modification, cancellation, expiration, or reduction in
coverage, this Contract shall terminate forthwith, unless HACM receives,
prior to such effective date, another properly executed original Certificate of
Insurance and original copies of endorsements or certified original policies,
including all endorsements and attachments thereto evidencing coverage’s set
forth herein and the insurance required herein is in full force and effect.
CONTRACTOR shall not commence operations until HACM has been
furnished original Certificate(s) of Insurance and certified original copies
of endorsements and if requested, certified original policies of insurance
including all endorsements and any and all other attachments as required
in this Section, showing that such insurance is in full force and effect. An
individual authorized by the insurance carrier to do so on its behalf shall
sign the original endorsements for each policy and the Certificate of
Insurance.

It is understood and agreed to by the Parties hereto that the CONTRACTOR’s
insurance shall be construed as primary insurance, and HACM’s insurance
and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

If, during the term of this Contract or any extension thereof, there is a material
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change in the scope of services; or, there is a material change in the equipment
to be used in the performance of the scope of work; or, the term of this
Contract, including any extensions thereof, exceeds two (2) years; HACM
reserves the right to adjust the types of insurance and the monetary limits of
liability required under this Contract, if in HACM Risk Manager's reasonable
judgment, the amount or type of insurance carried by the CONTRACTOR has
become inadequate.

f. CONTRACTOR shall pass down the insurance obligations contained herein
to all tiers of subcontractors working under this Contract.

g. The insurance requirements contained in this Contract may be met with a
program(s) of self-insurance acceptable to HACM.

h. CONTRACTOR agrees to notify HACM of any claim by a third party or any
incident or event that may give rise to a claim arising from the performance of
this Contract.

12.  GENERAL.

12.1.  CONTRACTOR shall not provide any services or products subject to any
chattel mortgage or under a conditional sales contract or other agreement by which an interest is
retained by a third party. The CONTRACTOR warrants that it has good title to all materials or
products used by CONTRACTOR or provided to HACM pursuant to this Contract, free from all
liens, claims or encumbrances.

12.2° CONTRACTOR shall comply with all applicable Federal, State and local
laws and regulations, in connection with performance of the services set forth in this Contract.
CONTRACTOR will comply with all applicable HACM policies and procedures. In the event
that there is a conflict between the various laws or regulations that may apply, the
CONTRACTOR shall comply with the more restrictive law or regulation.

123 CONTRACTOR shall be liable for any damage caused by
CONTRACTOR to any HACM properties during CONTRACTOR’s performance of the services
or authorized extra work, and such damage shall be repaired at the CONTRACTOR' s sole

expense.
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12.4  Contractor represents and warrants that Contractor is registered to do
business in the State of California with the California Secretary of State.

12.5 Contractor acknowledges that HACM may enter into agreements with
other contractor or consultants for services similar to the services that are the subject of this
Contract or may have its own employees perform services similar to the services contemplated
by this Contract.

12.6  Without limiting Contractor's hold harmless, indemnification and
insurance obligations set forth herein, in the event any claim or action is brought against HACM
relating to Contractor's performance or services rendered under this Contract, Contractor shall
render any reasonable assistance and cooperation which HACM shall require.

13. TERMINATION.

13.1 HACM may terminate this Contract without cause at any time upon
written notice served upon the CONTRACTOR stating the extent and effective date of
termination.

13.2 HACM may, upon five (5) days written notice, terminate this Contract for
CONTRACTOR’s default, if CONTRACTOR refuses or fails to comply with the terms of this
Contract or fails to make progress so as to endanger performance and does not immediately cure
such failure. In the event of such termination, HACM may proceed with the work in any manner
deemed proper by HACM.

13.3  After receipt of the notice of termination, CONTRACTOR shall:

(a) Stop all work under this Contract on the date specified in the notice of
termination; and

(b) Transfer to HACM and deliver in the manner as directed by HACM
any data, estimates, graphs, summary reports, or other related materials
and or records, as may have been prepared or accumulated by
CONTRACTOR in performance of services, whether completed or in
progress or which, if the Contract had been completed or continued, would
have been required to be furnished to HACM.

13.4  After termination, HACM shall make payment only for CONTRACTOR’S
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performance, which has been completed and accepted by HACM, up to the date of termination
in accordance with this Contract.

13.5 CONTRACTOR’s rights under this Contract shall terminate (except for
fees accrued prior to the date of termination) upon dishonesty or a willful or material breach of
this Contract by CONTRACTOR; or in the event of CONTRACTOR’s unwillingness or inability
for any reason whatsoever to perform the terms of this Contract. In such event, CONTRACTOR
shall not be entitled to any further compensation under this Contract.

13.6 If the termination is due to a default by CONTRACTOR HACM may
take over the work and prosecute the same to completion by contract or otherwise.
CONTRACTOR shall be liable to HACM for any reasonable additional costs incurred by
HACM to revise work for which HACM has compensated CONTRACTOR under this Contract,
but which HACM has determined in its sole discretion needs to be revised in part or whole to
complete the services required under this Contract. Following discontinuance of services,
HACM may arrange for a meeting with CONTRACTOR to determine what steps, if any,
CONTRACTOR can take to adequately fulfill its requirements under this Contract. In its sole
and absolute discretion, HACM’s representative may propose an adjustment to the terms and
conditions of the Contract, including the Contract price. Such contract adjustments, if accepted
in writing by the Parties, shall become binding on CONTRACTOR and shall be performed as
part of this Contract. In the event of termination due to a default by CONTRACTOR this
Contract shall terminate immediately upon CONTRACTOR’s receipt of the notice of
termination. Termination of this Contract for cause may be considered by HACM in
determining whether to enter into future contracts with CONTRACTOR.

13.7 The rights and remedies of HACM provided in this Section are in
addition to any other rights and remedies provided by law, in equity or under this Contract.

14. FORCE MAJEURE. If either Party is unable to comply with any provision of this

Contract due to causes beyond its reasonable control, and which could not have been reasonably
anticipated, such as Acts of God, acts of war, civil disorders, or other similar acts, such Party shall

not be held liable for such failure to comply, provided the other Party receives written notice of
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such force majeure event no later than five (5) calendar days after commencement of such force
majeure event.

15. Reserved.

16. CONFLICT OF INTEREST. CONTRACTOR covenants that it presently has no

interest, including, but not limited to, other projects or contracts, and shall not acquire any such
interest, direct or indirect, which would conflict in any manner or degree with CONTRACTOR’s
performance under this Contract. CONTRACTOR further covenants that no person or
subcontractor having any such interest shall be employed or retained by CONTRACTOR under
this Contract. CONTRACTOR agrees to inform HACM in writing of all CONTRACTOR’s
interests, if any, which are or may be perceived as incompatible with HACM’s interests.

CONTRACTOR shall not, under circumstances which could be interpreted as an attempt
to influence the recipient in the conduct of his/her duties, accept any gratuity or special favor from
individuals or firms with whom CONTRACTOR is doing business or proposing to do business,
in accomplishing the work under this Contract.

CONTRACTOR or its employees shall not offer gifts, gratuity, favors, and entertainment
directly or indirectly to HACM employees.

17. ADMINISTRATION. HACM Executive Director (or designee) shall administer

this Contract on behalf of HACM. shall administer this Contract on behalf of

Contractor.

18.  ASSIGNMENT. This Contract shall not be delegated or assigned by

CONTRACTOR, either in whole or in part, without prior written consent of HACM. Any
assignment or purported assignment of this Contract by CONTRACTOR without the prior written
consent of HACM will be deemed void and of no force or effect.

19. NONDISCRIMINATION; EQUAL EMPLOYMENT. CONTRACTOR

shall not be discriminate in the provision of services, allocation of benefits, accommodation in
facilities, or employment of personnel on the basis of ethnic group identification, race, age,
religious creed, color, national origin, ancestry, disability (including HIV or AIDS status),

medical condition, sexual orientation, marital or domestic partner status, sex or gender identity in
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the performance of this Contract; and, to the extent they shall be found to be applicable hereto,
shall comply with the provisions of the California Fair Employment Practices Act (commencing
with Section 1410 of the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352), the
Americans with Disabilities Act of 1990 (42 U.S.C. S1210 et seq.) and all other applicable laws
or regulations.

Additionally, in connection with employment, the Contractor will ensure that all applicants
and employees are treated, without regard to their race, color, religion, creed, national origin or
ancestry, sex, gender identity, age, marital or domestic partner status, sexual orientation or
disability (including HIV or AIDS status). Such action shall include, but not be limited to, the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; selection for training, including
apprenticeship; and provision of any services or accommodations to clients or the general public.

B. The Contractor will, in all solicitations or advertisements for
employees placed by it or on its behalf, state it is an equal opportunity employer.

C. The Contractor will cause the foregoing provisions contained in this
Section 19 to be inserted in all subcontracts for any work covered by this Contract so that such
provisions will be binding upon each subcontractor, provided that the foregoing provisions shall

not apply to contracts or subcontracts for standard commercial supplies or raw materials.

D. The Contractor shall provide all services to the public under this
Contract in facilities that are accessible to persons with disabilities as required by state and federal
law.

20. ALTERATION. No alteration or variation of the terms of this Contract shall be

valid unless made in writing and signed by the Parties hereto, and no oral understanding or
agreement not incorporated herein shall be binding on any of the Parties hereto.

21. ELIGIBILITY. Services and benefits shall be provided by CONTRACTOR to
individuals without reference to their ethnic group identification, race, age, religious creed, color,

national origin, ancestry, disability, sexual orientation, marital or domestic partner status, sex or
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gender identity.
22.  LICENSE AND CERTIFICATION. CONTRACTOR verifies upon execution of

this Contract, possession of a current and valid license in compliance with any local, State, and
Federal laws and regulations relative to the scope of services to be performed under Exhibit A
and [INSERT SOLICITATION NO.] and that services(s) will be performed by properly trained
and licensed staff.

23. CONFIDENTIALITY. CONTRACTOR shall observe all Federal, State and

HACM’s regulations concerning confidentiality of records. The CONTRACTOR shall not use
for personal gain or make other improper use of privileged or confidential information which is
acquired in connection with this Contract. The term “privileged or confidential information”
includes but is not limited to: unpublished or sensitive technological or scientific information;
social security numbers, medical, personnel, or security records; anticipated material
requirements or pricing/purchasing actions; HACM information or data which is not subject to
public disclosure; HACM operational procedures; and knowledge of selection of contractors,
subcontractors or suppliers in advance of official announcement.

The CONTRACTOR shall protect from unauthorized disclosure names and other
identifying information concerning persons receiving services pursuant to this Contract, except
for general statistical information not identifying any person. The CONTRACTOR shall not use
such information for any purpose other than carrying out the CONTRACTOR’s obligations under
this Contract. The CONTRACTOR shall promptly transmit to HACM all third party requests
for disclosure of such information. The CONTRACTOR shall not disclose, except as otherwise
specifically permitted by this Contract or authorized in advance in writing by HACM, any such
information to anyone other than HACM. For purposes of this paragraph, identity shall include,
but not be limited to, name, identifying number, symbol, or other identifying particular assigned
to the individual, such as finger or voice print or a photograph.

24. WORK PRODUCT. All reports, preliminary findings, or data assembled or

compiled by CONTRACTOR under this Contract become the property of HACM. HACM
reserves the right to authorize others to use or reproduce such materials. Therefore, such

materials shall not
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be circulated in whole or in part, nor released to the public, without the direct written authorization
of HACM Executive Director or an authorized designee.

25. RECORDS AND DOCUMENTS. The Contractor, and any sub-consultants or

sub-contractors, shall allow all duly authorized Federal, State, and/or HACM officials or
authorized representatives access to the work area, as well as all books, documents, materials,
papers, and records of the Contractor, and any sub-consultants or sub-contractors, that are
directly pertinent to a specific program for the purpose of making audits, examinations, excerpts,
and transcriptions. The Contractor, and any sub-consultants or sub-contractors, further agree to
maintain and keep such books, documents, materials, papers, and records, on a current basis,
recording all transactions pertaining to this Contract in a form in accordance with generally
acceptable accounting principles. All such books and records shall be retained for such periods
of time as required by law, provided, however, notwithstanding any shorter periods of retention,
all books, records, and supporting detail shall be retained for a period of at least seven (7) years
after the expiration of the term of this Contract.

26. NONCONFORMING PAYMENTS. In the event CONTRACTOR receives

payment under this Contract which is later disallowed by HACM for nonconformance with the
terms of the Contract, CONTRACTOR shall promptly refund the disallowed amount to HACM
on request; or at its option HACM may offset the amount disallowed from any payment due to
CONTRACTOR.

27.  NO PARTIAL DELIVERY OF SERVICES. CONTRACTOR shall not provide

partial delivery or shipment of services or products unless specifically stated in the Contract.

28. LABOR STANDARDS. CONTRACTOR shall comply with all requirements of
the Occupational Safety and Health Administration (OSHA) standards and codes as set forth by
the U.S. Department of Labor and the State of California (Cal/OSHA).

29.  JURISDICTION AND VENUE. This Contract shall be governed by the laws of

the State of California. Any legal action related to the performance or interpretation of this
Contract shall be filed only in the Superior Court of the State of California located in Oakland,
California, and the Parties waive any provision of law providing for a change of venue to another

location.
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30. WAIVER. Any waiver by HACM of any breach of any one or more of the terms
of this Contract shall not be construed to be a waiver of any subsequent or other breach of the
same or of any other term thereof. Failure on the part of HACM to require exact, full and
complete compliance with any terms of this Contract shall not be construed as in any manner
changing the terms hereof, or estopping HACM from enforcement hereof.

31. SURVIVABILITY OF TERMS. Provisions of this Contract that are not fully

performed or are not capable of being fully performed as of the date of termination will survive
termination of this Contract.

32. NOTICES. Any notice or other communication required or permitted under this
Contract shall be sufficiently given if delivered in person or sent by one of the following
methods, (1) registered U.S. mail, return receipt requested (postage prepaid); (2) certified U.S.
mail, return receipt requested (postage prepaid); or (3) commercially recognized overnight
service with tracking capabilities. Notices or communications shall be deemed properly delivered
to the respective Parties at the addresses set forth below, or such other addresses provided by the
Parties in writing, and are deemed submitted as of the date personally delivered or two days after

their deposit in the Unites States mail postage prepaid, or via overnight service:

HACM Contractor

33, MISCELLANEOUS. As used in this Contract, the term CONTRACTOR also

includes CONTRACTOR’s owners, officers, employees, representatives and agents.

34. SEVERABILITY. Ifany provision in this Contract is held by a court of competent

jurisdiction to be invalid, void or unenforceable, the remaining provisions will nevertheless
continue in full force without being impaired or invalidated in any way.

35. HACM. The undersigned represents and warrants that he or she has full power
and HACM to enter into this Contract and to bind Contractor in accordance with the terms

of this
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Contract.

36. NO THIRD PARTY BENEFICIARIES. The Parties to this Contract acknowledge

and agree that the provisions of this Contract are for the sole benefit of the Contractor and
HACM, and not for the benefit, directly or indirectly, of any other person or entity, except as
otherwise expressly provided herein.

37.  ENTIRE CONTRACT. This Contract, including any attachments or exhibits,

constitutes the entire Contract of the Parties with respect to its subject matter and supersedes all
prior and contemporaneous representations, proposals, discussions and communications, whether
oral or in writing. In the event of any conflict between this Contract and any other written
agreement or acknowledgement, the terms of this Contract shall prevail. This Contract may be
changed or modified only by a written amendment signed by authorized representatives of both
Parties.

38. NON-LIABILITY OF HACM OFFICIALS, EMPLOYEES AND AGENTS. No

member, official, employee or agent of HACM shall be personally liable to Contractor in the
event of any default or breach by HACM or for any amount which may become due to

Contractor or its successor or on any obligation under the terms of this Contract.

39. TIME OF PERFORMANCE

a. Time is of the essence in the performance of all the terms and
conditions of this Contract.

b. All performance and cure periods expire at 5:00 p.m., Oakland,
California time on the applicable date.

c. A performance or cure date which otherwise would be a Saturday,

Sunday or HACM holiday shall be extended to the next HACM working day.
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40. EXHIBITS. The following exhibits are attached hereto and incorporated herein by

this reference:

1. Exhibit A - Scope of Services; and

ii. Exhibit B — Payment Schedule.

(Remainder of Page Intentionally Blank)

(Signatures on next page)
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IN WITNESS WHEREQOF, the Parties hereto have caused their duly authorized representatives

to execute this Contract as of the date set forth above.

3 CHACM, b

“CONTRACTOR”
HOUSING AUTHORITY COUNTY OF .. a California
THE COUNTY OF MONTEREY, a
public body corporate and politic
By:
By:
Zulieka Boykin, Executive Director Name:
Its:
Date: Date:
/1
/1
1/
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EXHIBIT “A”
SCOPE OF SERVICES

., a California (“Contractor”) shall provide the

following services to the Housing Authority of the County of Monterey (“HACM?”) as required

in the Contract for ___ Services (“Contract”):

1. All services set forth in [INSERT SOLICITATION NO.] for Services.

2. All services set forth in Contractor’s proposal submitted to HACM on in

connection with [INSERT SOLICITATION NO.].

[INSERT SCOPE OF SERVICES]
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EXHIBIT “B”
PAYMENT SCHEDULE

(behind this page)

*In no event shall any amounts expended by HACM exceed he maximum total amount

set forth in the Contract.
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INSURANCE REQUIREMENTS

Consultant/Contractor/Organization shall procure and maintain for the duration of the
Contract insurance against claims for injuries to persons or damages to property, which
may arise from or in connection with the performance of the work hereunder by the
Consultant/Contractor/Organizer, its agents, representatives, or employees.

Minimum Scope of Insurance

Coverage shall be as least as broad as:

1.

2.

Insurance Services Office Commercial General Liability coverage
(occurrence Form CG 0001).

Insurance Services Office Form Number CA 0001 covering Automobile
Liability, Code 1 (any auto).

Workers’ Compensation insurance as required by the State of California and
Employer’s Liability Insurance.

Errors and Omissions Liability insurance appropriate to the consultant’s
profession. Architects’ and engineers’ coverage is to be endorsed to include
contractual liability.

Cyber Security Insurance coverage is to be endorsed to include
indemnification from breach of contract and unauthorized client data access.
Professional Liability Coverage is to be endorsed to include indemnification
from misleading or fraudulent acts.

Minimum Limits of Insurance

Consultant/Contractor/Organizers shall maintain limits no less than:

1. General Liability: $1,000,000 per occurrence for bodily injury, personal

injury and property damage. If Commercial General
Liability Insurance or other form with a general
aggregate limit is used, either the general aggregate
limits shall apply separately to their project/location or
the general aggregate limit shall be twice the required
occurrence limit.

(Including operations, products and completed operations,as applicable.)

2. Automobile Liability: $1,000,000 per accident for bodily injury and property
damage.
3. Workers’ Compensation: $1,000,000 per accident for bodily injury and Employer’s

December 29, 2017
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4. Cyber Insurance: $2,000,000 per occurrence to cover both 15t and 3
party claims through the entire contract; $200 per
record per occurrence in the amount not to exceed
the cost of the full contract.

5. Professional Liability $1,000,000 per occurrence.
Insurance:

Deductible and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by HACM.
At the option of HACM; the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects HACM, its officers, officials, employees and volunteers;
or the Consultant/Contractor/Organizers shall provide a financial guarantee satisfactory
to HACM guaranteeing payment of losses and related investigations, claim
administration and defense expenses.

Other Insurance Provisions

The commercial general liability is to contain, or be endorsed to contain, the following
provisions. HACM, its commissioners, members, officers, agents, employees and
volunteers are to be covered as insureds as respects: liability arising out of work or
operations performed by or on behalf of the Consultant/Contractor/Organizer; or
automobiles owned, leased, hired or borrowed by the Consultant/Contractor/Organizer.

1. For any claims related to this project, the Consultant’s/Contractor’'s/Organizer’s
insurance coverage shall be primary insurance as respects HACM, its officers,
officials, employees and volunteers. Any insurance or self-insurance maintained
by HACM, its commissioners, members, officers, agents, employees or
volunteers shall be excess of the Consultant’s/Contractor’'s/Organizer’s
insurance and shall not contribute with it.

2. Each insurance policy required by this clause shall be endorsed to state that
coverage shall not be canceled by either party, except after (30) days’ prior
written notice by certified mail, returned receipt requested, has been given to
the Authority.

3. Any failure to comply with reporting provisions of the policies shall not affect
coverage provided to HACM, its commissioners, members, officers, agents,
employees and volunteers.

4. Coverage shall not extend to any indemnity coverage for the active negligence
of the additional insured in any case where an agreement to indemnify the
additional insured would be invalid under Subdivision (b) of Section 2782 of the
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Civil Code.

Acceptability of Insurers
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than
A:VI, unless otherwise acceptable to HACM.

Verification of Coverage

Consultant/Contractor shall furnish HACM with certificates of insurance and with original
endorsements evidencing coverage required by this clause. All certificates and
endorsements are to be received and approved by HACM before work commences.
HACM reserves the right to require complete, certified copies of all required insurance
policies, including endorsements affecting the coverage required by these specifications
at any time.

*HACM shall be named as an additionally insured on all policies, certificate of insurance
and endorsements.
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Under the Davis-Bacon and Related Acts and Reorganization Plan No. 14 of
1950, the U.S. Department of Labor is responsible for determining prevailing
wages, issuing regulations and standards to be observed by federal agencies
that award or fund projects subject to Davis-Bacon labor standards, and
overseeing consistent enforcement of the Davis-Bacon labor standards.

The Davis-Bacon and Related Acts apply to contractors and subcontractors
performing on federally funded or assisted contracts in excess of $2,000 for
the construction, alteration, or repair (including painting and decorating) of
public buildings or public works. Davis-Bacon Act and Related Act contractors
and subcontractors must pay their laborers and mechanics employed under
the contract no less than the locally prevailing wages and fringe benefits for
corresponding work on similar projects in the area.

The Davis-Bacon Act directs the Department of Labor to determine such
locally prevailing wage rates. The Davis-Bacon Act applies to contractors and
subcontractors performing work on federal or District of Columbia contracts.
The Davis-Bacon Act prevailing wage provisions apply to the “Related Acts,”
under which federal agencies assist construction projects through grants,
loans, loan guarantees, and insurance.

For prime contracts in excess of $100,000, contractors and subcontractors
must also, under the provisions of the Contract Work Hours and Safety
Standards Act, as amended, pay laborers and mechanics, including guards
and watchmen, at least one and one-half times their regular rate of pay for all
hours worked over 40 in a workweek. The overtime provisions of the Fair
Labor Standards Act may also apply to DBA-covered contracts.
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